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1) PREPARED AT THE REQUEST OF: L] 0E5=
COUNTY OF SAN LUIS OBISPO — S.o%
FLOOD CONTROL AND WATER CONSERVATION DISTRICT VELZ
< =g
2) AERIAL MAPPING OF THE PROJECT AREA WAS PERFORMED BY: D>
CENTRAL COAST AERIAL MAPPING, INC ; 3
710 FIERO LN #24 I

SAN LUIS OBISPO, CALIFORNIA 93401

SHEET INDEX il (805) 543-4507
JOB# 2005-841
c1 COVER SHEET 3 PHOTOGRAPHY DATE: 3/10,/2005
c2 PROJECT AREA OVERVIEW
C3-C13 PLAN AND PROFILE SHEETS = ) ” . P
& AL 3) ELEVATION DATUM: NAVD 88, BASED ON NGS BENCHMARK X 532, PID FV0421”, ELEVATION=13.5

4) HORIZONTAL DATUM: HORIZONTAL COORDINATES CONSTRAINED TO NGS MONUMENT HPGN CA 05 05, PID "FV2048",
NADSB3, CALIFORNIA STATE PLANE ZONE 5.

5) ELEVATIONS AND DISTANCES SHOWN ARE IN FEET AND DECIMALS THEREOF. CONTOUR INTERVAL IS TWO FOOT.
PROJECT DESCRIPTION

THESE PLANS PROVIDE DETAILS FOR THE ARROYO GRANDE CREEK CHANNEL LEVEE RAISE PROJECT,
ALTERNATIVE 3A, IN SAN LUIS OBISPO COUNTY, CALIFORNIA.  WORK SHALL CONSIST OF PLACEMENT
OF FILL MATERIAL ON EXISTING LEVEES AND UTILITIY MODIFICATIONS.

6) EASEMENT BOUNDARIES FOR ARROYO GRANDE AND LOS BERROS CREEKS SHOWN HEREIN CONDUCTED BY CANNON
ASSOCIATES.  THE EASEMENT BOUNDARIES WERE INITIALLY DEFINED FROM RECORD THEN FIELD FIELD VERIFIED.
PROPERTY LINES ARE NOT SHOWN HEREON. CONTRACTOR SHALL VERIFY ALL PARCEL BOUNDARIES WITH OWNER, PRIOR
TO COMMENCING WORK.

CONCEPTUAL PLANS

7) NO CONSTRUCTION SHALL BE STARTED WITHOUT PLANS APPROVED BY THE COUNTY DEPARTMENT OF PUBLIC WORKS.
THE DEPARTMENT OF PUBLIC WORKS SHALL BE NOTIFIED AT LEAST 48 HOURS PRIOR TO THE START OF
CONSTRUCTION AND OF THE TIME AND LOCATION OF THE PRE—CONSTRUCTION CONFERENCE. ANY CONSTRUCTION
PERFORMED WITHOUT PRIOR NOTIFICATION TO THE DEPARTMENT OF PUBLIC WORKS WILL BE REJECTED AND WILL BE
AT THE CONTRACTOR'S RISK. A QUALIFIED CIVIL ENGINEER WITH EXPERIENCE IN THE INSTALLATION OF FEATURES OF
THE TYPE SHOWN ON THESE PLANS, SHALL PROVIDE SURVEILLANCE AND GUIDANCE DURING THE CONSTRUCTION
PROCESS, AS NECESSARY TO ENSURE PROPER INSTALLATION PROCEDURES.

CONCEPTUAL

GRADING SUMMARY

GRADING SUMMARY: 8) CONSTRUCTION CONTRACTOR AGREES THAT IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES,

FLOOD CONTROL AND WATER|NOT FOR CONSTRUCTION

FILL VOLUME = 14,100 CY CONSTRUCTION CONTRACTOR WILL BE REQUIRED TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE ﬁ —
CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THE PROJECT, INCLUDING SAFETY OF ALL PERSONS AND 9
THE ABOVE QUANTITIES ARE APPROXIMATE VOLUMES OF FILL REQUIRED TO RAISE THE LEVEES TO MEET PROPERTY; THAT THIS REQUIREMENT SHALL BE MADE TO APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL w Z 19
THE ALTERNATIVE 3A ELEVATION REQUIREMENTS. THE ABOVE QUANTITIES WERE CALCULATED FOR PERMIT WORKING HOURS, AND CONSTRUCTION CONTRACTOR FURTHER AGREES TO DEFEND, INDEMNIFY AND HOLD DESIGN T 2 o
PURPOSES ONLY AND HAVE NOT BEEN FACTORED TO INCLUDE ALLOWANCES FOR BULKING, CLEARING AND PROFESSIONAL HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE F o (o) '5
GRUBBING, SUBSIDENCE, SHRINKAGE, OVER EXCAVATION, AND RECOMPACTION, UNDERGROUND UTILITY AND OF WORK ON THIS PROJECT, EXCEPTION LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF DESIGN PROFESSIONAL. O g
SUBSTRUCTURE SPOILS AND CONSTRUCTION METHODS. NEITHER THE PROFESSIONAL ACTMITIES OF CONSULTANT NOR THE PRESENCE OF CONSULTANT OR HIS OR HER = O a)
EMPLOYEES OR SUB—CONSULTANTS AT A CONSTRUCTION SITE SHALL RELIEVE THE CONTRACTOR AND ITS < = o =
THE CONTRACTOR SHALL PERFORM AN EARTHWORK ESTIMATE FOR THE PURPOSE OF PREPARING BID SUBCONTRACTORS OF THEIR RESPONSIBILITIES INCLUDING, NOT LIMITED TO, CONSTRUCTION MEANS, METHODS, ) o
PRICES FOR EARTHWORK. THE BID PRICE SHALL INCLUDE COSTS FOR ANY NECESSARY IMPORT AND SEQUENCE, TECHNIQUES OR PROCEDURES NECESSARY FOR PERFORMING, SUPERINTENDING OR COORDINATING ALL A (@] 0]
PLACEMENT OF EARTH MATERIALS OR THE EXPORT AND PROPER DISPOSAL OF EXCESS EARTH MATERIALS. e o PORTIONS OF THE WORK OF CONSTRUCTION IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND APPLICABLE % % 8 I<—(
HEALTH OR SAFETY REQUIREMENTS OF ANY REGULATORY AGENCY OR OF STATE LAW.
£ <O =
@ S " Gr::::h;ﬂ 9) THE CONTRACTOR SHALL BE RESPONSIBLE FOR DESIGN, PERMITTING, INSTALLATION, AND MAINTENANCE OF ANY AND o 9 E
a9, Bay, N ALL TRAFFIC CONTROL MEASURES DEEMED NECESSARY. W oc 3 »
5
o
‘*"; 10) THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE GENERAL SAFETY DURING CONSTRUCTION, AND ALL WORK o = %
ABBREVIATIONS SHALL CONFORM TO PERTINENT SAFETY REGULATIONS AND CODES. THE CONTRACTOR SHALL FENCE AND /OR < O
BARRICADE THE CONSTRUCTION AREA AS REQUIRED TO PROTECT ADJACENT SITES, VEHICULAR TRAFFIC AND PEDESTRIAN (%)
AB AGGREGATE BASE N NEW / NORTHING \ TRAFFIC. THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR COMPLIANCE WITH ALL APPLICABLE
AC ASPHALT CONCRETE NIC NOT N CONTRACT G - PROVISIONS OF OSHA AND NRS CHAPTER 618, IN THE CONSTRUCTION PRACTICES FOR ALL EMPLOYEES DIRECTLY
A AGGREGATE SUB—BASE NS NOT TO SCALE B;Oa'ﬁf \-v-\ ENGAGED IN THE CONSTRUCTION OF THIS PROJECT.
BNDY  BOUNDARY p PINE . ’
8p BEGIN PROFILE PC POINT OF CURVATURE Pismo = E-Grang qu o 11) EXISTING UNDERGROUND UTILITY LOCATIONS ARE SHOWN BASED ON FIELD SURVEY DATA PROVIDED BY CANNON
BVC  BEGIN VERTICAL CURVE pI POINT OF INTERSECTION State Beach 4 & G ASSOCIATES. CONTRACTOR SHALL DISCOVER OR VERIFY LOCATION OF AFFECTED UTILITY LINES AND POTHOLE THOSE
N BASE OF WALL PL PROPERTY LINE “Oalks Grande\ AREAS WHERE POTENTIAL CONFLICTS ARE LIKELY OR DATA IS OTHERWISE INCOMPLETE, PRIOR TO COMMENCING ANY o«
cL CENTER LINE PNS PAVEMENT NAIL AND SHINER . % GRADING ACTIVITIES.  CONTRACTOR SHALL TAKE APPROPRIATE MEASURES TO PROTECT EXISTING UTILITIES DURING 1] E
CME  CORRUCATED METAL PIPE e POWER POLE ency & : CONSTRUCTION OPERATIONS, AND SHALL BE SOLELY RESPONSIBLE FOR THE COST OF REPAIR/REPLACEMENT OF ANY S W
ONTL  CONTROL Ve POLYVINYL GHLORIDE T EXISTING UTILITIES DAMAGED DURING CONSTRUCTION. CONTRACTOR TO CALL UNDERGROUND SERVICE ALERT (USA) OT
CONC.  CONCRETE v POINT OF VERTICAL INTERSECTION - Roay. TOLL FREE AT 800—227—2600 TO LOCATE ALL UNDERGROUND UTILITY LINES PRIOR TO COMMENCING CONSTRUCTION. OB
CONST.  CONSTRUCTION R RADIUS / REDWOOD a
CPP CORRUGATED PLASTIC PIPE
cP CONTROL POINT RCw  CELAINE COMPACTION 12) SHOULD THE CONTRACTOR DISCOVER ANY DISCREPANCIES BETWEEN THE CONDITIONS EXISTING IN THE FIELD AND
D DESCRIPTION RSP ROCK SLOPE PROTECTION THE INFORMATION SHOWN ON THESE DRAWINGS, HE SHALL NOTIFY THE ENGINEER PRIOR TO PROCEEDING WITH
?A EQQTELEGR/ EASTING / EUCALYTUS iy o CONSTRUCTION.
s sLoPE
£G EXISTING GROUND SD STORM DRAIN <
ELEV  ELEVATION SF SQUARE FEET % Nipomo Hill 13) THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE LOCATION AND/OR PROTECTION OF ALL EXISTING AND
ELDEC EEECETRFiivEMENT J END PROFILE gg% %ﬁlm SEWER MANHOLE e PROPOSED PIPING, UTILITIES, TRAFFIC SIGNAL EQUIPMENT (BOTH ABOVE GROUND AND BELOW GROUND), STRUCTURES, ﬁ 0
b, EDGE PAVEMENT / & SSMH - SANTAR Nl AND ALL OTHER EXISTING IMPROVEMENTS THROUGHOUT CONSTRUCTION. i ® < 1)
EXCAV  EXCAVATION SID  STANDARD < < ™ pd
EXIST EXISTING TEL | TELEPHONE 14) THE CONTRACTOR SHALL PURSUE WORK IN A CONTINUOUS AND DILIGENT MANNER TO ENSURE A TIMELY Oocw <
£ fIR TEMP TEMPORARY COMPLETION OF THE PROJECT. S I
FG FINISH GRADE TBA TO BE ADVISED . LIJ = n_
FL FLOW LINE TBD 7O BE DETERMINED ©) w H =
Py b oizen o TR OF e PROJECT 15) UPON LEARNING OF THE EXISTENCE AND/OR LOCATIONS OF ANY UNDERGROUND FACILITIES NOT SHOWN OR oS < 4
pis CROUND, SURFAGE it TELEPHONE POLE & SHOWN INACCURATELY ON THE PLANS OR NOT PROPERLY MARKED BY THE UTILITY OWNER, THE CONTRACTOR SHALL Z L=z <
cB GRADE BREAK ™ TOP OF WALL LOCATION P IMMEDIATELY NOTIFY THE UTILITY AND THE PROPERTY OWNER BY TELEPHONE AND IN WRITING. é . E E
H WALL HEIGHT TYP TYPICAL =
HDPE  HIGH DENSITY POLYETHYLENE e UNDERGROUND 5 G [\
INV INVERT UPRR UNION PACIFIC RAILROAD 45," 16) CONTRACTOR SHALL DISCUSS THE APPROPRIATE ROUTE WITH PROPERTY OWNER BEFORE THE TRANSPORT OF i | [T}
IRR IRRIGATION ve VERTICAL CURVE MATERIALS ON—SITE. 0O=Z< O
L LENGTH w WATER / WILLOW =5
LF LINEAR FEET Ys YELLOW STRIPE Z
T LEFT z ELEVATION 17) PRIOR TO COMMENCEMENT OF WORK, CONTRACTOR SHALL PROVIDE THE ENGINEER WITH A DETAILED O < % o)
CONSTRUCTION SCHEDULE FOR APPROVAL. THE CONTRACTOR SHALL NOT BEGIN ANY CONSTRUCTION WORK UNTIL THE C T O
VICINITY MAP PROJECT SCHEDULE AND WORK PLAN IS APPROVED BY THE ENGINEER. il g L
NTS. <
SECTION AND DETAIL CONVENTION 18) ALL CONSTRUCTION SHALL BE CLOSELY COORDINATED WITH THE ENGINEER SO THAT THE QUALITY OF WORK CAN
BE  CHECKED FOR APPROVAL.
SECTION OR DETAIL IDENTIFICATION DESIGNED BY:  B.M.S.
(NUMBER OR LETTER) DRAWN BY: B.M.S.
19) THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING THE SITE IN A NEAT AND ORDERLY MANNER CHECKED BY:  M.W.W.
THROUGHOUT THE CONSTRUCTION PROCESS. ALL MATERIALS SHALL BE STORED WITHIN APPROVED CONSTRUCTION DATE: 9,/15/09
QW STAGING AREAS. JOB NO.: 08-707

/ REFERENCE SHEET ON WHICH
REFERENCE SHEET FROM WHICH SECTION OR DETAIL IS SHOWN.

DETAIL OR SECTION IS TAKEN.

20) THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING AT HIS EXPENSE, ALL PERMITS AS REQUIRED BY THE
LOCAL AGENCIES. THE CONTRACTOR SHALL PROVIDE ALL MATERIALS, LABOR AND EQUIPMENT REQUIRED TO COMPLY
WITH ALL APPLICABLE PERMIT CONDITIONS AND REQUIREMENTS.

BAR IS ONE INCH ON
ORIGINAL DRAWING,

ADJUST SCALES FOR
REDUCED PLOTS

0 =T 1"

21) CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION STAKING AND LAYOUT, UNLESS OTHERWISE
SPECIFIED IN THE DRAWINGS. 1
CT |or
13
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[e] UNDERGROUND UTILITY MARKER
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= |
7 PROPOSED LEVEES .
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PROJECT AREA OVERVIEW

SCALE: 1"=500

T

4038 SWIFT ST.

SANTA CRUZ, CA 95060
PH:(831)421-9291 / FAX:(888)819—6847

WWW.WATWAYS.COM

WATERWAYS

@CONSULTING

CONCEPTUAL

PREPARED AT THE
REQUEST OF
SAN LUIS OBISPO COUNTY

FLOOD CONTROL AND WATER|NOT FOR CONSTRUCTION
CONSERVATION DISTRICT

PROJECT AREA
OVERVIEW

ARROYO GRANDE CREEK
CHANNEL LEVEE RAISE
FOR ALTERNATIVE 3A
CONCEPTUAL PLANS

DESIGNED BY:
DRAWN BY:

CHECKED BY:  M.W.W.
DATE: 9/15/09
JOB NO.: 08-707
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STATE OF CALIFORNIA

NATIVE AMERICAN HERITAGE COMMISSION
915 CAPITOL MALL, ROOM 364

SACRAMENTO, CA 95814

(916) 653-4082

(916) 657-5390 - Fax

John Farhar

June 22, 2010 !

San Luis Obispo Flood Control and Water Conservation District
976 Osos Street, Room 207
San Luis Obispo, CA 93408-2040

RE: SCH# 2009061030 Arroyo Grande Creek Waterway Management Program; San Luis Obispo County.

Dear Mr. Farhar:

The Native American Heritage Commission (NAHC) has reviewed the Notice of Completion (NOC) referenced above.
The California Environmental Quality Act (CEQA) states that any project that causes a substantial adverse change in the
significance of an historical resource, which includes archeological resources, is a significant effect requiring the preparation of
an EIR (CEQA Guidelines 15064(b)). To comply with this provision the lead agency is required to assess whether the project
will have an adverse impact on historical resources within the area of project effect (APE), and if so to mitigate that effect. To
adequately assess and mitigate project-related impacts to archaeological resources, the NAHC recommends the following

actions:

v Contact the appropriate regional archaeological Information Center for a record search. The record search will determine:

If a part or all of the area of project effect (APE) has been previously surveyed for cultural resources.
If any known cultural resources have already been recorded on or adjacent to the APE.

If the probability is low, moderate, or high that cultural resources are located in the APE.

If a survey is required to determine whether previously unrecorded cultural resources are present.

v' If an archaeological inventory survey is required, the final stage is the preparation of a professional report detailing the
findings and recommendations of the records search and field survey.

The final report containing site forms, site significance, and mitigation measurers should be submitted immediately
to the planning department. All information regarding site locations, Native American human remains, and
associated funerary objects should be in a separate confidential addendum, and not be made available for public
disclosure.

The final written report should be submitted within 3 months after work has been completed to the appropriate
regional archaeological Information Center.

v Contact the Native American Heritage Commission for:

A Sacred Lands File Check. USGS 7.5 minute quadrangle name, township, range and section required.
A list of appropriate Native American contacts for consultation concerning the project site and to assist in the
mitigation measures. Native American Contacts List attached.

v Lack of surface evidence of archeological resources does not preclude their subsurface existence.

Lead agencies should include in their mitigation plan provisions for the identification and evaluation of accidentally
discovered archeological resources, per California Environmental Quality Act (CEQA) §15064.5(f). In areas of
identified archaeological sensitivity, a certified archaeologist and a culturally affiliated Native American, with
knowledge in cultural resources, should monitor all ground-disturbing activities.

Lead agencies should include in their mitigation plan provisions for the disposition of recovered artifacts, in
consultation with culturally affiliated Native Americans.

Lead agencies should include provisions for discovery of Native American human remains in their mitigation plan.
Health and Safety Code §7050.5, CEQA §15064.5(¢), and Public Resources Code §5097.98 mandates the
process to be followed in the event of an accidental discovery of any human remains in a location other than a
dedicated cemetery.

inperely, N

" edy S(.C el 3
Katy Sanchez
Program Analyst
(916) 653-4040

CC: State Clearinghouse



Native American Contact List
San Luis Obispo County
June 22, 2010

Beverly Salazar Folkes

1931 Shadybrook Drive Chumash
Thousand Oaks, CA 91362 Tataviam
805 492-7255 Ferrnandeno
(805) 558-1154 - cell

. folkes9@msn.com

‘Santa Ynez Band of Mission Indians
Vincent Armenta, Chairperson

P.O. Box 517 Chumash
Santa Ynez , CA 93460
varmenta@santaynezchumash.

(805) 688-7997

(805) 686-9578 Fax

Julie Lynn Tumamait

365 North Poli Ave Chumash
Ojai , CA 93023
jtumamait@sbcglobal.net

(805) 646-6214

Lei Lynn Odom
1339 24th Street Chumash
Oceano , CA 93445

(805) 489-5390

This list is current only as of the date of this document.

San Luis Obispo County Chumash Council
Chief Mark Steven Vigi

1030 Ritchie Road Chumash
Grover Beach CA 93433

cheifmvigil @fix.net
(805) 481-2461
(805) 474-4729 - Fax

Santa Ynez Tribal Elders Council
Adelina Alva-Padilla, Chair Woman

P.O. Box 365 Chumash
Santa Ynez , CA 93460
elders@santaynezchumash.org

(805) 688-8446

(805) 693-1768 FAX

Randy Guzman - Folkes

655 Los Angeles Avenue, Unit E Chumash
Moorpark , CA 93021 Earrantlens
ndnRandy@gmail.com Tataviam

(805) 905-1675 - cell
Yaqui

Coastal Band of the Chumash Nation
Vennise Miller, Chairperson

P.O. Box 4464 Chumash
Santa Barbara CA 93140

805-964-3447

Distribution of this list does not relieve any person of statutory responsibility as defined in Section 7050.5 of the Health and
Safety Code, Section 5097.94 of the Public Resources Code and Section 5097.98 of the Public Resources Code.

This list is only applicable for contacting local Native Americans with regard to cultural resources forthe proposed
SCH# 2009061030 Arroyo Grande Creek Waterway Management Program; San Luis Obispo County.

Shoshone Paiute



Native American Contact List
San Luis Obispo County
June 22, 2010

Mona Olivas Tucker
. 660 Camino Del Rey Chumash
Arroyo Grande CA 93420

(805) 489-1052 Home
(805) 748-2121 Cell

Matthew Darian Goldman
495 Mentone Chumash
Grover Beach CA 93433

805-748-6913

Santa Ynez Band of Mission Indians
Sam Cohen, Tribal Administrator

P.O. Box 517 Chumash
Santa Ynez , CA 93460

(805) 688-7997

(805) 686-9578 Fax

Salinan-Chumash Nation

Xielolixii

3901 Q Street, Suite 31B Salinan
Bakersfield , CA 93301 Chumash
xielolixii@yahoo.com

408-966-8807 - cell

This list is current only as of the date of this document.

Northern Chumash Tribal Council

Fred Collins, Spokesperson

67 South Street Chumash
San Luis Obispo  CA 93401

(805) 801-0347 (Cell)

Frank Arredondo

PO Box 161 Chumash
Santa Barbara Ca 93102
805-617-6884
ksen_sku_mu®@yahoo.com

Distribution of this list does not relieve any person of statutory responsibility as defined in Section 7050.5 of the Health and
Safety Code, Section 5097.94 of the Public Resources Code and Section 5097.98 of the Public Resources Code.

This list is only applicable for contacting local Native Americans with regard to cultural resources forthe proposed
SCH# 2009061030 Arroyo Grande Creek Waterway Management Program; San Luis Obispo County.
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COUNTY OF SAN LUIS OBISPO BOARD OF SUPERVISORS
AGENDA ITEM TRANSMITTAL

(1) DEPARTMENT (2) MEETING DATE (3) CONTACT/PHONE
Public Works April 22, 2008 Dean Benedix, Utilities Division Manager
(805) 781-5116

(4) SUBJECT

Submittal of the Arroyo Grande Watershed and Creek Memorandum of Understanding between the County
of San Luis Obispo, the San Luis Obispo County Flood Control and Water Conservation District, and Other
Agencies for Inter-agency Programs and Cooperation Benefiting the Arroyo Grande Creek Watershed

(5) SUMMARY OF REQUEST

Adopt the attached Memorandum of Understanding between the County of San Luis Obispo, the San Luis
Obispo County Flood Control and Water Conservation District (District) and several other agencies to
develop recommendations to fund programs and policies for the maintenance, protection, and enhancement
of the Arroyo Grande Watershed.

(6) RECOMMENDED ACTION

It is our recommendation that on behalf of the County of San Luis Obispo and the San Luis Obispo County

Flood Control and Water Conservation District, your Honorable Board:

1. Adopt the attached Memorandum of Understanding (MOU) for inter-agency programs and cooperation
benefiting the Arroyo Grande Watershed.

2. Direct the Clerk to provide two executed copies of the attached MOU to the Director of Public Works for
processing.

(7) FUNDING SOURCE(S) (8) CURRENT YEAR COST (9) ANNUAL COST (10) BUDGETED?
N/A Nominal Nominal [ INo [[]ves N/A

(11) OTHER AGENCY/ADVISORY GROUP INVOLVEMENT (LIST):

The following parties are proposed participants to this agreement: City of Arroyo Grande, South San Luis
Sanitation District, City of Pismo Beach, City of Grover Beach, Oceano Community Services District, Coastal
San Luis Resource Conservation District, Central Coast Salmon Enhancement, Natural Resources
Conservation, California Department of Parks and Recreation, California Department of Fish and Game, and
U.S. Department of Fish. The Flood Control Zone 1/1A and Zone 3 Advisory Committees are aware of and
support the requested action. County Planning and Building and County Airports have reviewed and support
the recommended action.

(12) WILL REQUEST REQUIRE ADDITIONAL STAFF? <] No  [_]ves, How Many?

D Permanent D Limited Term D Contract [I Temporary Help
(13) SUPERVISOR DISTRICT(S) (14) LOCATION MAP (15) Maddy Act Appointments
[ T1st, [ J2na, D<3rd, D<ath, D<sth, [ JAu X attached [ ] nia Signed-off by Clerk of the Board
X wa
(16) AGENDA PLACEMENT (17) EXECUTED DOCUMENTS
& Consent D Hearing (Time Est. ) I:] Resolutions (Orig + 4 copies) |X| Contracts (Orig + 4 copies)
D Presentation D Board Business (Time Est. ) D Ordinances (Orig + 4 copies) D N/A
(18) NEED EXTRA EXECUTED COPIES? (19) BUDGET ADJUSTMENT REQUIRED?
[ Jnumber: [ Jattaches  [XInia [ ] submitted [ ] 4/5th's Vote Required N/A
(20) OUTLINE AGREEMENT REQUISITION NUMBER (OAR) (21) W-9 (22) Agenda ltem History
N/A XI No DYes |Z| N/A  Date
(23) ADMINISTRATIVE OFFICE REVIEW .~ W o
2 1L Freit
Reference: 08APR22-C-16 A16-1

LAUTILITY\APRO8\BOS\AG Watershed MOU trl.doc.dh.taw

4/22/2008




SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Faavo Ogren, Director

County Government Center, Room 207 ¢ San Luis Obispo, CA 934086 e (605) 781-5252

Fax (605) 7611229 email address: pwd@co.slo.ca.us

TO: Board of Supervisors and
Board of Supervisors of the San Luis Obispo County Flood Control and
Water Conservation District

FROM: Dean Benedix, Utilities Division Manager
VIA: Paavo A. Ogren, Director of Public Works_ 20
DATE: April 22, 2008

SUBJECT: Submittal of the Arroyo Grande Watershed and Creek Memorandum of
Understanding between the County of San Luis Obispo, the San Luis
Obispo County Flood Control and Water Conservation District, and
Other Agencies for Inter-agency Programs and Cooperation Benefiting
the Arroyo Grande Creek Watershed

Recommendation

[t is our recommendation that on behalf of the County of San Luis Obispo and the San Luis
Obispo County Flood Control and Water Conservation District (District), your Honorable
Board:

1. Adopt the attached Memorandum of Understanding (MOU) for inter-agency
programs and cooperation benefiting the Arroyo Grande Creek Watershed.

2. Direct the Clerk to provide two executed copies of the attached MOU to the
Director of Public Works for processing.

Discussion

The efforts of developing the MOU have been led by the City of Arroyo Grande. The
purpose of the MOU is to enhance an overall understanding of watershed issues and
promote consensus between the parties in order to better protect, manage and enhance
the watershed.

The MOU recognizes that some of the agencies have existing responsibilities within the
watershed and that those autonomous responsibilities will continue. The intent of the MOU
involves educating each other on those efforts and identifying how collaborative efforts in

A16-2
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the watershed management can be implemented in the future more efficiently and
effectively. Future implementation of collaborative effort will require development of future
cost sharing agreements and action plans, which will need separate approval by
participating agencies.

The MOU is coming to your Board at this time to show County support for the agreement.
Even though other local agencies have not approved the MOU, consideration and approval
by your Board at this time will help to promote inter-agency efforts.

Although the District has the primary activities in the watershed, land-use and Airport issues
are also important considerations.

Other Agency Involvement/Impact

The following parties are proposed participants to this agreement: City of Arroyo Grande,
South San Luis Sanitation District, City of Pismo Beach, City of Grover Beach, Oceano
Community Services District, Coastal San Luis Resource Conservation District, Central
Coast Salmon Enhancement, Natural Resources Conservation, California Department of
Parks and Recreation, California Department of Fish and Game, and U.S. Department of
Fish. The Flood Control Zone 1/1A and Zone 3 Advisory Committees are aware of and
support the requested action.

County Planning and Building and County Airports have reviewed and support the
recommended action.

Financial Considerations

There are no direct financial obligations resulting from the MOU. Nevertheless, additional
time at inter-agency meetings will result, within existing budgets. Funding of future
programs will require identification of appropriate revenue streams for future Board
consideration.

Results

Approval of the recommended action will enable the District and the other signing agencies
to develop policies for the maintenance, protection and enhancement of the Arroyo Grande
Watershed which will result in future watershed management efforts to be in a collaborative
manner rather than solely through the autonomous actions of independent agencies.

Attachments:  Vicinity Map

Memorandum of Understanding
File: Arroyo Grande Watershed and Creek
Reference: 08APR22-C-16

LAUTILITAPRO8\BOS\AG watershed MOU bos Itr.docdh.taw
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ARROYO GRANDE WATERSHED AND CREEK
MEMORANDUM OF UNDERSTANDING

September 19, 2006

Revised June 8, 2007

This Arroyo Grande Watershed and Creek Memorandum of Understanding (“MOU”). is
made this 19th day of September, 2006, by and between the following organizations, all of which
are collectively referred to herein as the “Parties:”

1. City of Arroyo Grande (“AG”)

2. San Luis Obispo County Flood Control and Water Conservation District, Zone
1/1A (Zone 1/1A)

3. San Luis Obispo County Flood Control and Water Conservation District, Zone 3

(Zone 3)

County of San Luis Obispo (“County”)

City of Grover Beach (“Grover”)

City of Pismo Beach (“Pismo”)

Oceano Community Services District (“OCSD”)

South San Luis Obispo County Sanitation District (“SSLOCSD”)

. Coastal San Luis Resource Conservation District (“RCD”)

10. Natural Resources Conservation Service (“NRCS”)

11. Central Coast Salmon Enhancement (“CCSE”)

12. California Department of Fish and Game (“CDFG”)

13. California Department of Parks and Recreation (“CDPR”)

14. United States Fish and Wildlife Service (“USFWS”)

0N YA

I. PREAMBLE /BACKGROUND

The Parties enter into this MOU to develop recommendations to fund programs and
develop policies for the maintenance, protection, and enhancement of the Arroyo Grande
Watershed and the creeks within the Watershed including the approximate eighty-six (86) square
mile area downstream of the Lopez Lake Dam, and including but not limited to, Arroyo Grande,
Los Berros, Newsome Springs, Corbett Canyon/Tally Ho, Tar Springs, and Meadow Creeks and
sub-watersheds (collectively the “Watershed”), and to recommend specific roles and
responsibilities to implement those programs and policies. It is recognized that past changes in
the Watershed, some of which are presently occurring, due to many factors including, but not
limited to, agricultural operations, urbanization, including dam construction, converted
floodplains, reconfiguration of creek channels, removal of riparian forests, modification of
upslope chaparral and oak woodland, flood control improvements, and pollutant loading, have
impacted an environment that is critical to human health, the economic future, safety and

welfare, habitat and wildlife values, and recreation and tourism of the communities within the
Watershed.

CREEK MAINTENANCE MEMORANDUM OF UNDERSTANDING
Page 1 0of 10

A16-5
4/22/2008



The Parties that enter into this MOU also recognize that some, but not all, of the Partics
have existing responsibilities and obligations within the watershed and that this MOU is not
intended to diminish the autonomy of those agencies in carrying out their existing obligations or
responsibilities or the findings and discretion of those agencies. Nevertheless, all Parties are
pursuing development of recommendations pursuant to this MOU so that watershed management
can be implemented in the future more efficiently and effectively in a collaborative manner
rather than solely through the autonomous actions of independent agencies.

II. MISSION

The purpose of this MOU is to provide an overall understanding, and accountability
consensus between the Parties, in order to better protect, manage and enhance the Watershed,
creating a sustainable future for the surrounding communities and the environment. Cooperative
watershed management provides a powerful resource for developing innovative and creative
solutions to critical problems and for leveraging resources to ensure efficient and effective use of
public funds.

III. PRINCIPLES
The Parties agree on the following principles and overall policies:

A. Reduce Watershed conflicts (with regard to both the community and the
environment);

B. Recognize and support the provisions of responsible water supply, sediment and
erosion control, flood management, pollution control and environmental protection
for the Watershed;

C. Provide a practical and effective means of maximizing benefits and avoid or
mitigate adverse impacts on agricultural resources, riparian, wetland and other
ecosystem habitat within Watershed,;

D. Have clear goals and, when applicable, measurable objectives;

E. Seek input from the affected communities and implement accordingly;

F. Operate on the principle of continuous monitoring and improvement of the
Watershed; and

G. Develop programs capable of implementation, within budget, minimizing cost
while maximizing results, and make efficient use of the limited resources available.

IV. COOPERATION

A. The Parties recognize and agree that each of the parties hereto are considered to be
stakeholders with a vested interest in the maintenance, protection and enhancement

CREEK MAINTENANCE MEMORANDUM OF UNDERSTANDING
Page 2 of 10
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of the Watershed. Each of the Parties recognizes that by working together and
providing meaningful cooperation, all Parties may equitably benefit from the
actions herein described.

B. The Parties agree to cooperate with regard to the terms and conditions and policies
set forth in this MOU. For the purposes of this MOU, the term cooperate may
include providing staff time, access rights when applicable, proportionate funding,
as may be established pursuant to section VII of this MOU or as may otherwise be
agreed by Parties to this MOU, meaningful discussion, space for meetings, conduct
meetings, workshops and focus groups, diligent processing of all permits or
necessary approvals, report to each of the other Parties of actions within the
respective agency which materially relate to the Watershed, strive to continually
improve each agency’s understanding of the Watershed system and modify efforts
and policies accordingly, and other like activities which will facilitate the
cooperative effort and will accomplish the goals and objectives set forth herein.

V. TASKS COMMON TO ALL PARTIES

The Parties recognize and agree that each of the respective agencies shall collectively be
responsible for coordinating and accomplishing the following task descriptions:

A. Utilize existing and future watershed and creek studies to prioritize and conduct
activities within the Arroyo Grande Creek Watershed, including, but not limited to:
Overseeing the process of the maintenance efforts and implementation of the Arroyo
Grande Creek Management Plan dated March, 2005, working collectively to address
problems identified in the Arroyo Grande Creek Erosion, Sedimentation and Flooding
Alternatives Study, 2005 (“Swanson Study”) and the Oceano Drainage and Flood
Control Study;

B. Approve program budgets for each agency and modify those budgets as additional
funding is obtained;

C. Partner on, and pursue funding mechanisms to finance projects and programs that
benefit the Watershed, including but not limited to grants from the California
Resources Agency and the Califomia Environmental Protection Agency through the
Integrated Watershed Management Program (“IWMP”), Coastal Conservancy,
California’s Ocean Action Plan, the Regional Water Quality Control Board, Federal

funding programs and other specific funding sources identified in the Arroyo Grande
Creck Watershed Management Plan;

D. Continued identification of the desired condition and beneficial uses of the
Watershed; and

E. Compile and use available resource information, including but not limited to the
Swanson Study, regarding the Watershed and methods of preserving and enhancing
its environment.

CREEK MAINTENANCE MEMORANDUM OF UNDERSTANDING
Page 3 0of 10
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VI. TASKS SPECIFIC TO INDIVIDUAL PARTIES

The Parties recognize and agree that each of the respective agencies shal! ir}dividually be
responsible for coordinating and accomplishing the following specific task descriptions:

A. AG - Provide places for and facilitate meetings, partner on grant applications, assist
in developing other funding sources, and improve land use development standards,
drainage plans and storm water management plans and provide referrals to parties, to
protect the Watershed and Creck environments within the City.

B. Zone 1/1A - Provide information and status of its programs, including but not limited
to flood mitigation projects the district is pursuing and provide input on other projects
in the watershed that may impact the capacity of flood control facilities.

C. Zone 3 - Provide regular information on the status and monitoring related to the
preparation of an Arroyo Grande Creek Habitat Conservation Plan for the operation
and maintenance of Lopez Reservoir.

D. County - Present engineering related issues on activities relating to County
maintained roads and the County Airport, partner on grant applications, assist in
developing other funding sources, and improve land use development standards to
protect the Watershed within the County’s jurisdiction.

E. Grover - Partner on grant applications, assist in developing other funding sources,
and improve land use development standards, drainage plans and storm water
management plans and provide referrals to parties, to protect the Watershed and
Creek environments.

F. Pismo - Partner on grant applications, assist in developing other funding sources, and
improve land use development standards, drainage plans and storm water
management plans and provide referrals to parties, to protect the Watershed and
Creek environments.

G. OCSD - Partner on grant applications, assist in developing other funding sources, and
development, operation and maintenance of its facilities to minimize impacts to the
Watershed.

H. SSLOCSD - Development, operation and maintenance of its facilities to minimize
impacts to the Watershed and implement measures to better maintain the continued
operation of the plant under flood conditions.

I. RCD - Partner on grant applications; provide outreach, education and technical
assistance to Watershed landowners and Parties, for creek maintenance and
environmental monitoring; pursue innovative solutions to water quality and

CREEK MAINTENANCE MEMORANDUM OF UNDERSTANDING
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conservation opportunities; coordinate environmental permitting for ‘_Natershed
projects, and provide project planning, management and monitoring as required.

J. NRCS - Provide technical expertise and staff resources to assist in Watershed
management and assist private landowners in minimizing impacts to the Watershed,
as staff is available.

K. CCSE - Provide environmental monitoring and fisheries assessment and
dissemination of research information and findings identified in the Arroyo Grande
Creek Watershed Plan; provide community education, facilitate public dialogue and
outreach, develop Watershed stewardship programs, and partner on grant applications
and the development of other funding resources. Facilitate and coordinate the Arroyo
Grande Watershed Forum Steering Committee.

L. CDFG - Provide technical expertise and staff resources in Watershed management
and assist private landowners in minimizing impacts to the Watershed. Assist with
the permitting process.

M. CDPR - develop and implement policies and progress within the Oceano Dunes State
Recreational Vehicle Area intended to minimize impacts to the Watershed.

N. USFWS — Provide direction and expertise on issues concerning potential impacts to
identified endangered species within the Watershed, and provide expedited review of
projects and proposals developed by the Parties, to minimize identified impacts to the
Watershed. '

VII. FUNDING

The Parties recognize and agree that RCD may coordinate grant funding efforts and may
assist in securing, where applicable, the necessary State and /or Federal grants which will be
used to help fund Watershed maintenance, protection and enhancement efforts and programs.
The Parties also recognize that and acknowledge that assessments have been established within
Zone 1/ 1A, which initially (FY 2006-07) provide funding in the amount of $350,000 per year,
subject to annual adjustments. The Parties acknowledge and agrec that said assessments do not
constitute a specific funding source for implementation of this MOU other than the specific
programs of Zone 1/1A which are generally referenced in Section VI(B). The Parties shall
endeavor to make available other reasonable and proportionate funding and resources necessary
to implement Watershed maintenance, protection, and enhancement efforts and programs,
including through staffing, grants, voluntary contributions and/ or other similar resources.

VIill. DECISION MAKING

A. The Parties will use a consensus decision-making process. A consensus does not
mean the recommendation or action is every Party’s first choice; it means that every

CREEK MAINTENANCE MEMORANDUM OF UNDERSTANDING
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Party is reasonably satisfied with or has no strong objection to that recommendation
or action and will support the decision;

B. All Parties will be encouraged to participate in and have membership available on
the Arroyo Grande Watershed Forum Steering Committee and Technical Advisory
Team (“Steering Committee”) that was formed in the year 2000, during the
development of the Arroyo Grande Creek Watershed Management Plan (2005) and
to express their opinions and concerns at the meetings, prior to decision making;

C. Sufficient time will be provided for the Parties to seck advice from constituents,
other responsible agencies, or other experts, when desired, before a decision is
made.

IX. EFFECTIVE DATE, TERMINATION &
MODIFICATION

1.This MOU allows, but does not obligate, the parties to this agreement to expend funds by
entering into cooperative agreements or by individually undertaking the activities listed
above. This MOU is neither a fiscal nor a funds obligation document. Any endeavor
involving reimbursement or contribution of funds between the parties will be handled
through a separate cooperative agreement between the parties and in accordance with
applicable laws, regulations, and procedures including those of the Federal Acquisitions
Regulations.

2.This MOU in no way restricts any party from participating in similar agreements and/or
activities with other public or private entities.

3.Any party may terminate their participation in this MOU at any time by providing a 90-day
written notice to all other parties.

4. New parties may be added to the MOU through a consensus of the group and by their
submitting a list of activities that will be performed for the MOU and a signature sheet
for this agreement.

5. By signing this agreement, the recipients assure that the program or activities provided for
under this agreement will be conducted in compliance with all applicable Federal civil
rights laws, rules, regulations, and policies.

6.This MOU will become effective when executed by all Parties. It will remain in force from
the date of execution of this agreement unless the parties mutually agree in writing to
extend the agreement for an additional specific period of time.

7.This MOU may be amended by the Parties through written mutual agreement.

CREEK MAINTENANCE MEMORANDUM OF UNDERSTANDING
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[SIGNATURES PAGES FOLLOW EXHIBIT -A-]
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Exhibit “A”

IMPLEMENTATION MEASURES TO AVOID OR MITIGATE IMPACTS TO THE
ARROYO GRANDE CREEK WATERSHED

Arroyo Grande Creek Habitat Conservation Plan (HCP) and EA/IS

(http://slocountywater.org/County % 0Service%20Areas%20and%20Zones/zone3/agereek.
htm

See Section 4.0 Alternatives 1 Proposed (Preferred) Action, pages 4-1 —4-11.

Arroyo Grande Creek Watershed Management Plan — Geomorphic and Hydrologic
Conditions Assessment by Swanson Hydrology and Geomorphology, December 8, 2004
((http://www.coastalrcd.org/)

Arroyo Grande Creek Watershed Management Plan, March, 2005
((http://www.coastalrcd.org/)

See Section on Recommended Projects pgs 62-73.
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San Luis Obispo County

By:

James Patterson, Chairperson of the
Board of Supervisors.
Date:
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R. WYATT CASH

County Counsel
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Warren Jensen, Kssistant County Counsel

Dated: Harch 25/72&03‘

California Department of Parks
and Recreation

By:

Mike Chrisman, Secretary of Resources
By:
Ruth Coleman, Director
Date:

U.S. Fish and Wildlife Service

By:
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Date:

San Luis Obispo County
Flood Control District

By:
James Patterson, Chairperson of the
Board of Supervisors.

Date:
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California Department of Fish and Game
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3.0 PROJECT ELEMENTS

Following completion of the Alternatives Study, the Task Force that was directed to oversee completion
of the study met to discuss the proposed project alternatives and to make a decision on how to move
forward. The approach selected by the Task Force was to pursue a phased implementation of
Alternative 3 as funding within the local flood control district became available and/or opportunities
arose to pursue grant funding or long-term loans. Alternative 3, once completely implemented, would
provide flood protection up to the modeled 20-year return period. Given limited funding on an annual
basis, the need to fund the environmental review and regulatory permitting, and the ongoing vegetation
management program, Alternative 3 would most likely be implemented in several phases to eventually
provide the expected level of flood protection (Figure 7).

Alternative 3 includes the following components:

° Annual vegetation management;
. An initial phase of sediment removal with maintenance in subsequent years;
° Raising existing levees in two stages representing protection from 10-year and 20-year

floods; and,

° Raising and/or retrofitting the Union Pacific Railroad Bridge that crosses Arroyo Grande Creek
to improve conveyance and reduce flood risk.

3.1 Current Efforts

Currently, the District conducts annual vegetation management, but has not conducted any sediment
removal since 2001. No sediment removal has been authorized due to environmental restrictions and
requirements put forth by regulatory agencies that a more comprehensive strategy be prepared to
manage the flood control reach (see section 1.3).

In 2006 the RCD received a permit on behalf of the District, from California Department of Fish and
Game to begin a vegetation management program through the flood control reach from approximately
the Union Pacific Bridge upstream to Los Berros Creek. The vegetation maintenance program generally
followed the approach laid out in the Alternative Study, limbing up existing vegetation to encourage

formation of a riparian canopy, removal of smaller stems and trunks to reduce cross-sectional
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roughness, and invasive removal. In 2007 the RCD received a permit, on behalf of the District, from the
Coastal Commission to extend the vegetation management program within the Coastal Zone from the
Union Pacific Railroad Bridge to just downstream of Guitton's Crossing. Vegetation management
activities utilizing these principles has greatly improved the riparian canopy and complexity throughout
the Arroyo Grande Creek Channel while at the same time providing increased flood protection.
Improvements in the riparian canopy conditions are illustrated in Photos 4-9.

The long-term effectiveness of the existing vegetation management program, conducted by the District
with assistance from the RCD, to reduce the potential for flooding on lower Arroyo Grande Creek is
limited by the following factors:

1. The current vegetation management program is only permitted by short-term agreements with
the California Department of Fish and Game and the California Coastal Commission. The
program does not require a U.S. Army Corps of Engineers permit and therefore does not have
incidental take statements issued by U.S. Fish and Wildlife and National Marine Fisheries Service
that would protect the District from an enforcement action if ESA listed species were "taken"
during annual maintenance activities. The current permits only allow for biological monitors to
be present during maintenance activities and avoid areas where species, mainly California red-
legged frog, are found. This has resulted in a lack of vegetation management along portions of
the channel, creating segments where channel roughness is high relative to upstream and
downstream segments and flood conveyance is low. Because overall flood conveyance is
generally limited by the segment with the least conveyance, discontinuities in the vegetation
management program have reduced flood conveyance along the entire flood control reach.

2. The current permit does not allow for complete removal of all woody vegetation outside the 10
foot buffer or any long-term program to manage sediment. The program proposed in the
Alternatives Study was developed to protect the primary low flow channel and maintain a
functional riparian corridor while providing improved flood protection by increasing
conveyance. Outside the designated riparian corridor, secondary channels would be created
and maintained for flood conveyance. Meeting the competing objectives of improving flood
capacity and protecting aquatic and riparian resources required this compromise.

The need to address the reduced flood protection of the levee system due to sediment accumulation,
the obstruction at the UPRR Bridge, and the limitations in the annual vegetation management program
prompted the preparation of the WMP. The intent of the WMP is to define how lower Arroyo Grande
and Los Berros Creek Channels will be managed to provide long-term reductions in flood risk and
improved aquatic habitat conditions for key species of interest. The key components of the WMP
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include vegetation management, sediment management, two phases of levee raise, and replacement or
modification of the Union Pacific Railroad Bridge.

3.2 Vegetation Management

For vegetation management activities, a differentiation is made between the Arroyo Grande Creek
Channel and Los Berros Creek Channel. Because the relative size of these channels are completely
different and the flood control channel reach of Los Berros lacks any appreciable flow in the
summertime, vegetation management activities need to be different to reflect site conditions,
opportunities, and constraints.

The vegetation management program for the Arroyo Grande Creek Channel will consist of maintaining a
10-foot buffer on both sides of the low-flow channel to provide riparian habitat and streamside cover to
protect aquatic habitat (Figure 8). Where riparian vegetation exists on the Los Berros Creek Channel, a
5-foot buffer on each side of the active low flow channel will be maintained. Each buffer would be
measured at breast height (i.e. - similar to the technique of measuring tree trunk diameters at breast
height [DBH]) and does not necessarily represent the width of the riparian canopy. Depending upon the
maturity of the trees, the upper portion of the tree canopy would likely extend well beyond the buffer
width although the exact future width of the canopy would be unknown and would vary (Figure 9).

The buffer would also act to maintain a primary low-flow channel that has developed over the last
several years by providing root strength along the low flow channel margins. Woody vegetation outside
of the buffer would be removed completely to allow for high flows to access secondary channels (see
sediment management program) and provide for increased conveyance and flood capacity. Non-woody
herbaceous vegetation would not be removed as they are expected to lay down during a large flow
event. Willows present within the buffer would be limbed up to reduce cross-sectional roughness but
still provide adequate stream shading and riparian habitat.

Management activities within the buffer will consist of the following:

e Trees greater than 4” DBH on the banks of the active channel, from the toe of the active stream
channel uphill to a distance of 10 feet from the channel (5 feet for Los Berros), will have
horizontal branches trimmed to a height of not more than six feet from ground level. If creek
shade is provided by adjacent larger trees, willow sprouts less than 4” DBH will be cut to within
6” of the ground. Trimming the trees on the banks in this manner will encourage growth
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in the upper canopy of the trees, improving their ability over time to shade the creek, while also
improving channel capacity to handle high flows by lowering the roughness coefficient.

o No trees will be removed within the buffer area with the exception of trees that have fallen over
and are a risk to the integrity of the levee (e.g. — lodged against levee or bridge) or have the
potential to increase the risk of flooding (e.g. — have fallen across the channel and are
obstructing flow). All root balls will be left intact to enable resprouting and to help stabilize
soils.

All woody vegetation within the buffer occurring 50 feet upstream and 30 feet downstream of existing
bridges will be removed completely.

e Vegetation management activities will be conducted by hand crews and will include the use of
mechanized and non-mechanized hand equipment such as chainsaws, loppers, etc. No debris
will be allowed to enter the stream channel and debris from invasive species will be separated,
bagged and disposed of at a designated landfill. Native vegetation cut from the channel will be
mulched on site and either used as mulch on the back side of the levees or removed to a
designated off-site area.

To improve riparian habitat through the project area, existing gaps in the riparian buffer would be
revegetated with native riparian species including cottonwood, sycamore, and willow, with the
exception of the Los Berros portion of the project area. Los Berros Creek differs from Arroyo Grande
Creek in that it is not a perennial channel therefore vegetation characteristics are different and it lacks a
mature riparian corridor. Cottonwood, sycamore, and alder will be planted at random along the length
of the Arroyo Grande Creek Channel to encourage long-term diversity in the riparian corridor.
Vegetation management activities will be combined with an active program to remove non-native
vegetation from the flood control channel. Non-native species to be actively removed include
Himalayan blackberry, English ivy, fennel, weeping willow, giant reed, castor bean, poison hemlock, and
geranium. Non-native species management activities could include use of goats, application of
herbicides, or removal by hand of plant and rootball. Non-native vegetation removed from the channel
will be bagged and disposed of accordingly to limit their spread.

Vegetation management would be conducted as often as necessary to maintain a composite roughness
of 0.04 through an adaptive management approach that would include reconnaissance surveys and site
visits with regulatory agency staff. Vegetation management activities would likely occur annually
depending on the amount of re-growth and funding. Based on vegetation management activities that
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have occurred over the last four years, regrowth of managed vegetation during the spring and summer
is heavy, requiring annual maintenance.

Vegetation management involving tree trimming would occur as late as possible in the summer and fall
of each year to maximize stream shading during the warmer summer months and would only occur
between July 1 and October 15 of any given year. If tree trimming activities occur prior to August 15
protocols to avoid impacts to nesting birds will be followed. Vigorous regrowth of willow is expected in
late winter and spring providing low, overhanging vegetation during critical months for steelhead and
red-legged frog rearing (Photo 10). In the Los Berros Creek Channel, since there are few trees but an
overgrowth of non-native species, vegetation management to remove the invasive species would occur
in early spring to prevent the vegetation from going to seed. If activities occur prior to July 1, protocols
to avoid impacts to the low flow channel will be followed. These will include a start date no earlier than
April 15 in the Los Berros Channel and activities will occur when the channel is dry and with agency
authorization. Removing the invasive species prior to them going to seed will reduce vigorous regrowth
during the following winter/spring and promote the growth of native species.

Photo 10. Spring/early summer regrowth of vegetation in the flood control channel just upstream of the 22nd St Bridge.

30

Arroyo Grande Creek Channel San Luis Obispo County Flood Control and
FINAL Waterway Management Program Water Conservation District



3.0 Project Elements }gpﬁ‘lﬁﬁo\mj@/s

3.3 Sediment Management

The need for constant dredging of the flood control channel to maintain design capacity is primarily
rooted in two geomorphic principles that dictate sediment delivery and transport in the flood control
reach. They include:

1. Much of lower Arroyo Grande Creek downstream of Lopez Dam historically consisted of a broad
floodplain characterized by an ephemeral active channel that migrated across the floodplain in
response to sediment deposition and debris jams. The loss of that function has resulted in
delivery of high sediment loads to the lower reaches of the watershed resulting in excessive
sediment deposition in the flood control reach.

2. The original flood control channel design did not consider the concept of a “bankfull” channel
when sizing bed dimensions. Bankfull can be defined as the stage that corresponds to the
discharge at which channel maintenance is the most effective. It is at the bankfull discharge
where, over time, the largest volume of sediment is moved and in-stream morphologic features,
such as pools and riffles, are created.

Field observations in the flood control reach, following an extended period with no appreciable
dredging, suggests that a bankfull or primary low-flow channel width of approximately 20-25 feet has
developed along the Arroyo Grande Creek channel (bankfull was difficult to evaluate in areas
backwatered by beaver dams). The flood control channel design created a bottom width of 60-70 feet,
resulting in excessive sediment deposition because flow was spread out, resulting in shallower water
depths and less energy to move sediment (shear stress, a measure of the water’s ability to do work, is a
function of flow depth). Consequently, the geomorphic setting and design geometry are an important
reason why there is a need to constantly remove sediment from the channel. Maintenance of a primary
low-flow channel, enforced by the presence of a stable riparian corridor, will improve sediment
transport conditions through the flood control reach.

To enhance geomorphic function, improve flood conveyance, and "set" the flood control channel to an
initial condition that will enhance sediment transport, a two step process has been proposed for
sediment management within the project area. The two step process consists of an initial phase of
sediment removal that will be completed the first year, followed by a long-term sediment management
program that will rely on periodic monitoring of sediment conditions in the channel and consultation
with permitting agencies to "reset" conditions back to the first year condition.
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The first year sediment removal program will include removal of sediment on the levee side of the
riparian buffers (Figure 9). Where excessive sediment has built up in the designated off-channel areas,
sediment would be removed to a depth of 1.5-foot above the thalweg elevation of the Arroyo Grande
Creek Channel and 1-foot above the Los Berros Creek Channel, as measured at a riffle. These depths
were estimated as the appropriate bankfull depth for these channels based on field indicators.
Sediment that has accumulated as a bar feature along the buffers will not be removed, thereby
encouraging higher velocity flows along the primary and secondary channels and enhancing sediment

transport conditions.

Overflow or secondary channels will be excavated in designated off-channel areas to create overflow
paths during high flow events. In natural systems, the primary channel contains low flows, whereas
secondary channels become activated during higher flows that, on average, occur once a year (Figure
10). The Arroyo Grande Creek flood control channel currently lacks the secondary channels that are
found in more natural, low gradient stream environments. Based on the current configuration of the
primary (low flow) channel, secondary channels will crisscross the primary channel as the primary
channel meanders between the levee side slopes (see Appendix B - Preliminary Engineering Design
Plans).

During high flow events, the intersection of the primary and secondary channels are expected to be
areas of complex flow conditions that will create localized eddies, backwaters, and scour. To take
advantage of these high energy areas and encourage development of complex cover habitat for
steelhead and red-legged frog, two types of large woody structures will be constructed at these
locations (see Appendix B for details on the proposed log structures). One type of large wood structure
will be placed at the downstream end of each secondary channel as it conflues with the primary
channel. The structure will provide protection from any headcutting into the secondary channel and
therefore enforce the location of the primary channel. The structure has also been designed to
encourage pool scour at the confluence and mimic an undercut bank (similar to lunker structures
traditionally used to enhance fish habitat). Because pool habitat and escape cover is lacking through the
flood control reach, improvements to these physical habitat characteristics are expected to greatly
improve aquatic habitat. In addition, these structures will provide escape cover for adults migrating
through the reach to preferred spawning and rearing habitat areas that occur upstream of the flood
control reach.

The second type of large wood structure would protect the head of bar that would exist at the
downstream side of the confluence. This structure would also enforce maintenance of the primary and
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secondary channel locations and create a hard point that would encourage turbulence and creation of a
pool at the confluence of the channels. Although both types of structures are designed to meet
different habitat and channel stability objectives, they will promote pool scour, encourage variability in
substrate and flow field conditions, and provide deep pools and cover habitat for steelhead and red-
legged frog.

Some maintenance of the secondary channels is expected over the long-term. Post first-year sediment
management activities will likely consists of an excavator, located on the top of the levee, scooping and
removing built up sediment. Removed sediment will be placed in a dump truck, also located at the top
of the levee, to take the sediment off-site to a County approved area. Long-term sediment management
activities are not expected to involve removal of vegetation or use of equipment within areas with
flowing water.

Cross-sections will be monitored periodically to assess the performance of the channel in moving
supplied sediment. Modeling presented in Chapter 4 of the Alternatives Study (SH+G, 2006) suggests
that increased sediment transport conditions through the flood control reach will not negatively impact
the Arroyo Grande Creek lagoon. To ensure that the depth of the lagoon is not impacted, additional
cross-sections will be established at the lagoon and monitored following significant runoff events.
Cross-sections will also be established along the flood control reach to provide information on the need
to do spot removal of accumulated sediment to ensure that the project passes target flood flows.
Annual maintenance will also be a component of the overall vegetation and sediment management
program. A similar program has been successful on the San Lorenzo River in Santa Cruz County despite
concerns about steelhead and Coho salmon (SH+G et al, 2002). In the case of the San Lorenzo River,
secondary channels have developed a gravel/cobble surface due to scouring action and lack of fine
sediment deposition. The objective of the annual maintenance program is to keep the secondary
channels open for flood flows.

3.4 Raise Existing Levees

A key component of the Waterway Management Program involves raising the existing levees to improve
flood protection along lower Arroyo Grande Creek. The levees would likely be raised in two phases to
ultimately achieve flood protection up to a 20-year flood event. The first phase would raise the levees
to an elevation that would provide 10-year flood protection. The second phase would achieve the
desired 20-year flood protection. Both phases would incorporate sediment and vegetation management
activities to achieve the desired level of flood protection. The levees would be raised along most of
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lower Los Berros Creek Channel and along Arroyo Grande Creek Channel from the Los Berros confluence
to the upstream end of the lagoon (Figure 8). The existing levees will be raised with the inside slope of
the levee at 2:1, the outside levee at a slope of 1.5:1 and top of levee width not less than 15 feet (see
Appendix B - Engineering Design Plans for details on the proposed levee raise). All levee raising work
would take place on the outside of the existing levee, where feasible, and not impinge upon the existing
Ordinary High Water (OHW).

3.5 Union Pacific Railroad Bridge

The Union Pacific Railroad (UPRR) Bridge, located near the downstream end of the flood control reach,
presents an obstruction to flow under current conditions (Photo 11). In addition, the bridge does not
cross at a 90 degree angle to the flood control channel and the abutments do not run parallel to the
flow path of Arroyo Grande Creek. Under the proposal to raise the adjacent levees to provide 20-year
flood protection, the UPRR Bridge would need to be modified, raised, or replaced to enable the levee
raise. The UPRR Bridge does not need to be modified for the smaller (10-year protection) levee raise
project. Given funding issues, it is unclear when the bridge would be modified, raised, or replaced in
relation to the proposed levee raise.

Photo 11. Union Pacific Railroad (UPRR) bridge during the 2001 flood.

Any plan to modify, raise, or replace the UPRR Bridge would require work within OHW and within the
low flow active channel. A temporary shoo fly track would be constructed adjacent to the existing
bridge to provide uninterrupted service along the UPRR line during construction activities. The project
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may require temporary dewatering activities during certain phases of the construction which would be
accompanied by standard water quality and aquatic habitat protection measures. It is also likely that a
small amount of riparian vegetation would need to be removed in the riparian buffer area (beyond the
already proposed vegetation removal 50 feet upstream and 30 feet downstream of the bridge),

necessitating revegetation efforts following construction.
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SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Noel King, Director

County Government Center, Room 207 » San Luis Oblspo CA 93408 = (805) 781-5252
Fax (80B) 781-1229  email address: pwd@co.slo.ca.us

August 1, 2007
PROCEDURAL MEMORANDUM AD-15 (Revised)

TO: - Division Heads

|7

SUBJECT: Development of Construction Contract Documents for Advertising, Bidding
and Awarding of County Public Works Projects '

!
FROM: Director of Public Works \\IY/ 6‘

PURPQ;S!;":'," L

To establish a procedure to be followed ih leading to the advertisement,
award and administration of all Public Works Department contracts in cooperatlon
with the County Clerk's Oﬂ" ice.

PHASE | - Development of Project Documents Package

A. PROJECT MANAGER shall:

1. Be consulted and agree that the project conforms to its scope, schedule and
budget and is ready to advertise. .

B. DESIGN ENGINEER shall:
1. Review and check advertlsmg document package for conformaty if the
advertising package is not complete, no further processing shall be

completed and the Project Manager shall be notified immediately.

2. ‘Draft all contract documents produced by the Department and shall review
and approve all contract documents prepared by Departiment consultants.

" 3. . Submitfinal contract draft to County Counsel for review and signature.



Submit final contract, as approved and signed by County Counsel, to Public
Works Director for signature.

Submit the entire advertising documents package to the County’s Copy
Center to be copied. Unless determined otherwise, 50 sets will be made.

Prepare a letter (board letter & cover) to the Board of Supervisors to present
the proposed contract for approval and notice, and request that a bid
opening date be set. The bid opening date shall be a minimum of 30 days
after the Board’s approving action.

Deliver the completed contract document package, including all Board
required and signed transmittal letters, to the Supervising Administrative
Clerk Il no later than the two (2) weeks prior to the requested Board date;

* notify the Project Manager of the advertising/bid opening schedule.

C. SUPERVISING ADMINISTRATIVE CLERK 1 shall:

1.

Use "original" contract to. run 8 sets of title sheet, "Notice to Bidders" and
"Proposal" (usually approx. 11 pages total - stop copying just before Bidders Bond).
Attach one set to the County Clerk's copy of the contract and include this
with the bid memo and agenda packet. Give the 6 remaining sets to the
Administrative Assistant along with a copy of the board memo showing-board
date, bid opening date and Engineer's estimate (highlighted).” . _ .

Distribute copies of contracts (write the bid date in all contracts on Notice to
Bidders page A-2 or DB-3) as follows:

1-  Is included with the agenda packet

1-  County Counsel (email the contract name, # & bid date to
PForan@co.slo.ca.us)

Project Manager (send)

Construction Engineer (send)

Soils Lab (send)

Road Maintenance Superiniendent (send)
File copy (hold)

Resident Engineer (hold)

County Clerk (hold)

Contractor (hold)

State (hold, confirm need, send if requested)

JRL N Y. M WL . . R S §
l

Save file copy and Board cover letter per Department of Public Works
standard archiving procedures.

Be responsible for the processing associated with contract addenda, see
helow.
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RECEPTIONIST shall:

1.

" PROCEDURE FOR ISSUING ADDENDA: (see attachment)

1.

Hold the balance of the cdntracts at the front desk. Af the time the Board of

_Supervisors approves and sets the bid opening date, the bid opening date

shall be inserted in the "Notice to Bidders" section.

Prepare two sets of labels: one set with the Engineer’'s Estimate (placed in
the center at the top of the contract), and one set with the Contract No., Date
of Opening, and Time of Opening (placed in the lower left-hand corner ofthe
contract). The contracts are now ready for sale.

Send appropriate copies to contractors’ plan rooms as specified on list at
reception desk.

Contractors coming to the office to buy contracts should be sent to the
Finance Section cashier first to pay the required fee. Checks coming in by
mail should alsc be sent through cashier. . '

IMPORTANT: For those individuals purchasing plans, keep a list of the
names and addresses of these plan holders. This list may be needed in
order to send addenda to those listed. Periodically, callers may request

-names of these interested parties and prospective bidders. The receptionist

may provide the information from this list to those calling.

Addenda will be initiated by either the Project Manager or the Design
Engineer with approval of the Director; all individual project addenda will be
numbered sequeniially and shall be coordinated through the Administrative
Support Section.

The Design Engineer shall have the addendum typed in the format as shown
on Attachment A.

The Receptionist shall mail the addenda by an electronic facsimile to the

“plan holders with a return signed copy being required to be sent back as

receipt of the delivery.

The Receptionist shall attach the addenda to all unsold contracts if the
advertising period is still open.

The Supervising Administrative Clerk 1 will distribute the addenda to the
original 9 who received contracts (refer to page 2).



Phase Il - Bid Opening

A.  DESIGN ENGINEER shall:

1.

Represent the Public Works Department at the bid opening. After the bids
have been opened, the County Clerk shall retain the bid bond, cashier's
check or certified check accompanying the bids. The Design Engineer shall
deliver the bid proposals back o the Finance Section for checking and
entering into the computer based bid summary sheet.

Any errors or discrepancies found in a bid document submitted shall be
annotated on the proposal and shall be resolved before proceeding to award,;
the Project Manager shall be notified of any such discrepancy.

Prepare a list of any sub-contractors listed in the successful bidders proposal .
and provide said list to the Receptlionist. The Receptionist shall be informed
if there were no sub-contractors listed. ‘

B. FINANCE SECTION shall:

2.

1.

Prepare a bid summary listing all contract items and engineer's estimate. _

Complete the bid summary on receipt of all the bid proposals, showing the
contract items as bid or, in the case of error, the corrected amount of bid.
Give a copy to Supervising Administrative Clerk Il

Give Supervising Administrative Clerk | four copies of the successful bid
proposal and bid bond. Copy all pages that are filled in by the Contractor:
Proposal, and pages A-5 through A-12 including Bidder's Bond.

Return the successful bid (with original documents and envelopes), and the
unsuccessful bids and their envelopes, along with a copy of the bid
summary, to the County Clerk as soon as possible and no later than 24
hours after the bid opening.



C‘ C. SUPERVISING ADMINISTRATIVE CLERK | shall:

1. Have copies made of the bid summary as follows:
Number of Sent to
Copies
1 ' Copy to each Bidder (to be mailed by the

administrative assistant)

Design Engineer

Construction Engineer

State (if requested)

Reception for mailing to plan rooms, etc.
Resident Engineer

File copy of contract

[EC QT { o QK QU Q'Y

2. Insert the successful bid proposal and bid bond into the contracts being held
(Public Works’ copy, County Clerk's copy, Contractor's copy, Resident
Engineer's copy, and Finance Sectlon s copy - staple sheet to each page -
receptlonlst can do thls) '

D. RECEPTIONIST shall:

C 1. ‘Maintain a copy of the final bid summary list and sub-contractors list for
public review and information. -

2. Store unsold contracts for a period of not less thah sixty calendar days after
which said copies shall be sent to the Design Engineer.

Phase lll - Contract Awarding
A.  DESIGN ENGINEER shall:
1. Check funding with Project Manager and the Finance Section before
scheduling the award of contract. The Finance Section reviews and writes

fiscal portion of the Board of Supervisors memo to award the contract.

(J 2. Verify that the contractor's license is valid and current before awarding
. contract.
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Following a review of the bids by the Design Engineer, have a Board letter
prepared recommending the awarding of the contract, to include contingency
amounts, change order thresholds, and allowances for traffic control if
required; also, a memorandum to the County Clerk containing an explanation
of any errors or discrepancies in bid proposals.

SUPERVISING ADMINISTRATIVE CLERK | shall:

1.

Process Board letter for the agenda. Attach copies of the letter to the
contracts provided to the Resident Engineer and the Finance Section.

A Division of Apprenticeship Standards Form (DAS13) should be completed
and forwarded to the Design Engineer for signature (V:Design-LGG-
apprenticeship. Go to page DB 11 or A-8 for info in contract).

DESIGN ENGINEER shall:

1.

Prepare, after approval of the award by the Board of Supervisors, a "Notice
of Award" letter fo the successful low bidder. The lefter, along with the
Clerk's and the Contractor's (and State's, if required) copies of the contract,
shall be mailed by Certified Mail, Return Receipt Requested or hand
delivered. Upon the return of the receipt, the Supervising Administrative
Clerk | shall provide the delivery date .and-anticipated contract document
return date to the Design Engineer-and assigned Resident Engineer.
Contractor shall be requested to signthe contract documents and to provide
the Performance Bond, the Payment Bend, and Insurance Cettificates, as
required. Contractor has 15 days, not including Sundays and holidays, from
receipt of award letter to mail bonds and signed contract back to the
Department. Said letter shall instruct contractor to return the signed

- contracts to the Supervising Administrative Clerk I, who shall in turn, notify

the Design Engineer of their return to the Department.

Upon receipt of the bonds, insurance forms and signed contracts, check the
insurance and bonds for accuracy. If insurance and bonds are not in order,
contact the Contractor to submit proper docurments and inform the Project
Manager and Resident Engineer.

Note expiration dates on insurance certificates to verify coverage through
construction activity and notify the Resident Engineer of compliance.

Review submitted documents for DBE requirements, if required.

Return the reviewed contracts and bonds to Supervising Administrative Clerk
| for processing. :
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E.

F.

SUPERVISING ADMINISTRATIVE CLERK Il shall:

1.

Make copies of all of the bonds and insurance documents submitted by the
Contractor and staple them into the Department’s copies of the contract. Fill

in the appropriate blanks in the Agreement (Put originals in clerk’s copy & put date
of bid award & contractor’s name on 1% page of agreement in all agreements).

Deliver the signed contracts (Clerk's and Contractor's) to the Clerk's office
(put a post-it that reads Vicki/Katrina, please sign both contracts and call me fo pick up ours.

Thanks, Cherrie, Public Works, Ext 2420) who will stamp the signature of the
Board of Supervisors Chairperson. The Clerk's copy of the contract remains
there. Bring the Contractor's copy back.

Copy the contract signature page and staple the copy in the Department’s 3
copies of the contract. Upon direction of the Design Engineer, a "Notice to
Proceed" letter shall be mailed to the Contractor along with their executed
copy of the contract. Send by Certified Mail Return Receipt Requested or it
can be hand delivered. . If hand delivered, the Contractor will need to sign
and date at the bottom of the letter, said letter will then be returned to the
Supervising Administrative Clerk | for filing with the project documents.

Send a copy of the "Notice to Proceed" to the ReSIdent Englneer along with
his copy of the contract. When the return receipt is received, send a copy to

'mthe Resident Engineer so they will know when it was signed. If hand .
delivered, send a copy of the signed leiter. P

Send file copy of the contract to file clerk. If app!icéb'ie', send State their
copy. ' :

FINANCE SECTION shall:

Prepare an original pay estimate form with contract items of prices as bid. Put the
ORIGINAL estimate forms in our file copy of the contract. When requested, make
copies for the resident engineers.

PROJECT MANAGER shall:

Have a Resident Engineer Pending File prepared for construction. If appropriate,
include any necessary funding letters.



Phase IV - Construction

RESIDENT ENGINEER shail:

1.

Upon receipt of the "Notice to Proceed" the Resident Engineer assumes the
responsibility for the administration of the contract to its completion and final
payment.

A news release and Resident Engineer's Report of Assignment will be made
on the project. On Calirans projects, the Construction Engineer will write a
letter fo Caltrans requesting that the Resident Engineer have the authority to

“approve work on contract change orders.with prior approval, up to $3,500.

The Resident Engineer will set up and keep current a set of contract records
following the applicable procedures as outlined in the Department of
Transportation Construction Manual.

Secure any equipment warranty certificates, equipment manuals and/or
operations procedures for the Project Manager; coordinate warranty
inspections, approval and acceptance of equipment with the Project
Manager; coordinate equipment operational handoff with the Project
Manager and responsible Division’s maintenance personnel.

‘The minimum records that will be required on any contract are as follows:

| :a. Resident Enginéer's Daily Report, Form CD 934, filled in daily with a

copy going to the Construction Enginéer and then to the contract file.
Onglnal to be kept with the Resident Engineer's records. '

b. Ass:stant Resident Engineer's Daily Report of Equipment and Labor
Form CD 887, filled in daily with a copy going to the Construction
Engineer and then to the contract file. The original form is to be kept
with the Resident Engineer's records. '

c. . The Weekly Statement of Working Days, Form DC 714, filled in
weekly with a copy to the Construction Engineer and the contract file
and a copy to the contractor.

d. Financial Records, consisting of a minimum of one Contract ltem
Quantity Sheet for each contract item and additional sheets for each
contract change order written; records shall be consistent with the
provisions and requirements in the Construction Manual.

e. Project Record Estimates will be made out from the Resident
Engineer's quantity calculation sheets for each pay period and filed in
_ the Resident Engineer's records.
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f. Contract Change Orders shall be written, processed and approved as
~ outlined in the Construction Manual.

g. Copies of Daily Extra Work Reports, complete with copies of invoices,
will be submitted to Finance Section with the progress estimates. The
Resident Engineer will verify hours and rates shown on the Daily Exira
Work Reports before submitting and the original Daily Extra Work
Reports will be filed with project records. The Finance Section will
check the accuracy of DEWR's; if corrections are made, a corrected

- copy will be returned to the Resident Engineer.

h.  When required, maintain all rebords associated with EEO/Labor
Compliance Standards and DBE compliance documents.

i. Job site safety records.

Use the 20th day of each month for progress payments. The Resident
Engineer will prepare all received records needed for the pay estimate and
forward to the same to the contract accountant by the end of the third
working day following the 20th.

At the completion of the project, the Resident Engineer, acting as the
representative of the Public Works Director, will perform the final inspection
and acceptance. The Resident Engineer will then notify the Supervising
Administrative Clerk 1l and the Construction Engineer to prepare the Notice
of Completion and Acceptance for the Board of Supervisors’ approval. The
Resident Engineer shall also provide the Finance Section with the estimated
total cost of construction.

Forward to the Contractor three copies of the Statement of Final Quantities
and the Proposed Final Estimate for approval when all of the following work
is completed: the Notice of Completion and Acceptance has been turned in;
Weekly Statement of Working days has been completed; ali contract items
and extra work has been checked, posted and balanced; deductions
determined and posted; liquidated damages and adjustmenti of
compensation determined and posted.

Begin the processing of the Final Estimate when the Statement of Final
Quantities has been approved by the Contractor.

Produce “As-Constructed” plans for the project énd shall deliver said plans
to the Director of Public Works within 6 months of the filing of the Notice of
Completion.



SUPERVISING ADMINISTRATIVE CLERK | shall:

1.

Prepare, upon the request of the Resident Engineer, a Notice of Completion
and Acceptance and Resolution for presentation to the Board of Supervisors.
A copy of the agenda material shall be sent to the Finance Section contract
accountant.

Upon receipt of the recording date of the Notice of Completion, give the
Finance Section a copy of the recorded documents and place a copy in the
project file.

RESIDENT ENGINEER shall:

1.

Complete the Final Report, including the project’s final financial data from
Finance Section, and send it to the Administrative Support Section. Atyped
draft is returned to the Resident Engineer for review. After reviewing the
report, the Resident Engineer retums the draft and attachments for final
preparation, signature and filing.

Convene a “Final Project Review” meeting to include the Project Manager,
Design Engineer, Resident Engineer, and Financial Section Manager; said
meeting shall be held within 30 days of the completion of the Final Report.

Have fulfilled their responsibility on the project when the Final Report is
completed and the “Record Drawings” plans are submitted to the Director;
said plans shall be submitted to the Director within 6 months of the
completion of the Final'Report. :

SUPERVISING ADMINISTRATIVE CLERK [ shall:

After Final Report has been completed, send original, with cover letter, to the
County Clerk. File a copy in the contract file. Contract file may now be sent to
closed files at the Operational Center, if not needed for Audit (check with Finance
Section regarding this). “Record Drawings” plans shall be returned to the Design

‘Engineer for filing and storage.

10



- ATTACHMENT A

Example of Addenda Format

(Date)

FAX ONLY &
ATTACH TO CONTRACT

ADDENDUM NO. 1 TO

[TITLE OF CONTRACT]
CONTRACT NO.

Although a specification for erosion control is mcluded in the spemal provisions, no erosion

._.contro! measures are to be included in this contract R

Survey monument wells shall conform to the attached drawmgt

All bidders, shall acknowledge acceptance of this correctlon notice, PLEASE FAX TO US,

TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT
OF THIS ADDENDUM (FAX {805)781-1229). If you are unable to read the fax, please call
George Gibson in the Public Works Department at (805)781-4469.

NOEL KING
Public Works Director

File: Contract No.

ACKNOWLEDGMENT

Company Name Printed Name Signature Date

V:AADM_SERWVWPROCEDURAD-15-REDLINE-2.WPD.CAH
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\ LAND USE PERMIT APPLICATION PACKAGE

N SAN Luis OBISPO COUNTY DEPARTMENT OF PLANNING AND BUILDING
976 Os0s STREET ¢+ Room 200 ¢ SAN Luis OBISPO ¢ CALIFORNIA 93408 ¢ (805) 781-5600

Promoting the Wise Use of Land ¢+ Helping to Build Great Communities

NOTE: Your application is public record and information regarding your application is available both in person at the
Department of Planning and Building in the County Government Center and on the County Planning and Building Department’s
website. All references to names, addresses, telephone numbers, email addresses and project information are part of this
public record. All applications must be filed under the property owner’s name and address of the property that is the subject of
the application; however, you may use an alternate contact address and telephone number.

REQUIRED CONTENTS

The following information is required to be submitted with your application. If any information is missing,
your application may be returned to you until such time as all required materials are included with the
submittal.

COPIES — Please provide the following number of copies:

15 copies of the Completed General Application Form

1 copy of the Consent of Landowner Form (if applicant does not own the property)

15 copies of the Completed Land Use Permit Application Form

1 copy of the Environmental Description Form

1 copy of the Signed Information Disclosure Form

Completed Accessory Application Form(s) (if applicable) - Curb, Gutter & Sidewalk Waiver, Tree
Removal, Variance, Lodge Hill, etc. (these forms are NOT in this package and can be obtained at
the Planning and Building Front Counter)

o000 0

FEES — Application fees will be calculated at the time of submittal (see last page for fee summary).

PLANS - If any of the information included as part of this application is available in digital format, please
enclose the information via digital media.

SITE LAYOUT PLAN - an accurate drawing of the property. The site plan must show the following
items (where they apply to your site):

Q Exterior boundaries and dimensions of the entire site.
QO North arrow and scale.

O Slope Contour Map (except when a grading plan is required) showing the following:
Inside urban reserve lines - show contours at 5-feet intervals for undeveloped areas and 2-feet
intervals for building sites and paved or graded areas.
Outside urban reserve lines - show contours at 10-feet intervals for undeveloped areas and 2-
feet intervals for building sites.
Steep slopes - areas in excess of 30% slope may be designated as such and contours omitted,
unless proposed for grading, construction or other alterations.
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O General location of major topographic and man-made features, such as rock outcrops, bluffs,
streams, swales and graded areas.

U Location, dimensions and use of all existing and proposed structures on the property, including
buildings, decks, balconies, fences, walls, and other structural elements that extend into yard
areas.

Location, name, width, and pavement type of adjacent and on-site streets/alleys.

Existing/proposed curbs, gutters & sidewalks. All points of access, both existing and proposed.

Types and location of existing/proposed water supply and sewage disposal facilities.

O 0O 0 O

Location and dimensions of all existing/proposed easements, driveways and parking areas
(enclosed or open), including pavement type.

O

Location, diameter (at 4 feet above grade), species, approximate canopy cover (dripline) of all
trees on the site, noting which will remain and which are proposed for removal, and include
proposals for replacement of trees to be removed.

O All areas proposed for grading and landscaping.
U Any areas proposed to be reserved and maintained as open space.

O Location, use and approximate dimensions of all structures within 100 feet of the site’s
boundaries.

O A vicinity map showing precisely how to drive to the site. (include street names and distances to
help with describing how to get to the site)

O Coastal Access - If the project is within the coastal zone and located between the ocean and the
nearest public road, applications shall include the locations of the nearest public access points to
the beach

PRELIMINARY FLOOR PLANS AND ARCHITECTURAL ELEVATIONS - showing height of buildings
and structures, color, texture and material of exterior finishes and roofing (not required for most
agricultural buildings).

ELEVATIONS - (relative height) from the finish floor of the garage or other parking area to the edge of
the pavement or road at the driveway entrance.

COPIES OF PLANS - If any of the information included as part of this application is available in digital
format, please enclose the information via digital media.

Full-Sized Plans
Q 7 copies of all drawings in a full-size format (larger than 11 by 17 inch page).

Reductions
U 8 copies of all drawings reduced to the size of an 8-1/2 by 11 inch page.
O 1 copy of all drawings reduced to the size of an 11 by 17 inch page.
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OTHER INFORMATION

Legal Lot Verification - how the parcel(s) was legally created.

Abandoned oil and gas wells - if applicable - information is available from the California Division of Oil &
Gas, Post Office Box 227, Santa Maria, California 93456, (805) 925-2686.

SUPPLEMENTAL INFORMATION

The following information may be required to be submitted before a review of the application can be
completed. If you had a pre-application meeting, and items are checked on this checklist, they are
required to be submitted with your application.

O Preliminary Landscaping Plan prepared pursuant to Section 22/23.04.180 et seq.

O Fire Safety Plan prepared pursuant to Section 22/23.05.080 et seq.

O Preliminary Grading/Drainage Plan - when required by Section 22/23.05.020 & .040

O Agricultural Buffers - if adjacent parcels are used for agriculture, show all proposed agricultural
buffers.

O Archeological Report - where required, submit two copies.

U Botanical Report - where required, submit two copies.

U Biological Report - where required, submit two copies.

O Building Site Envelopes - on site layout plan show all areas proposed for development, or areas
proposed to be excluded from development.

U Noise Study - if the property either adjoins or will be a noise generator or a potential source of
noise.

Q Traffic Study - where required, submit two copies.

O Geologic Report - where required, submit two copies.

O Visual Analysis - for applications that propose development along significant visual corridors
(such as Highway 101 and 1).

O Location, size, design and text of all existing and proposed signs.

U Location and design of solid waste disposal facilities - as required by Section 2/23.04.280.

O Cross-section drawings. The drawings shall include two sectional views of the project,
approximately through the middle and at right angles to each other. The existing and proposed
grades and the location of and distances between buildings, parking and landscaping shall also
be provided.

O Supplemental Development Statement stating the project’s phasing schedule (if one is
proposed), and any information that is pertinent or helpful to the understanding of the proposal,
such as photos, statistical data, petitions, etc.

O Water will-serve letter OR  Well pump test (4-72 hour).

O Sewer will-serve letter OR Percolation tests.

O County Public Works road requirements.

O Road Plan and Profile / Culvert Plan and Profile / Streetscape Plan.

O Cost Accounting Agreement.
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GENERAL APPLICATION FORM

San Luis Obispo County Department of Planning and Building File No

APPLICATION TYPE - CHECK ALL THAT APPLY

O Emergency Permit Q  Tree Permit Q Plot Plan Q@  Zoning Clearance
O Site Plan Q  Minor Use Permit Q Variance Q  Other

@ Conditional Use Permit/Development Plan Q Surface Mining/Reclamation Plan

Q Curb, Gutter & Sidewalk Waiver Q Modification to approved land use permit

APPLICANT INFORMATION Check box for contact person assigned to this project

O Landowner Name Dave Flynn, Deputy Director of Public Works Daytime Phone __ (805)781-5252
Mailing Address County Government Center, Room 207; San Luis Obispo, CA Zip Code 93408
Email Address: dflynn@co.slo.ca.us

0 Applicant Name SLOFCWCD - Dave Flynn Daytime Phone __(805)781-5252
Mailing Address County Government Center, Room 207; San Luis Obispo, CA Zip Code 93408
Email Address: dflynn@co.slo.ca.us

@ Agent Name Keith Miller Daytime Phone __ (805)305-0829
Mailing Address 1422 Monterey St, C200; San Luis Obispo, CA Zip Code 93401
Email Address: kimiller@swca.com

PROPERTY INFORMATION

Total Size of Site: approximately 31.09 acres in CZ Assessor Parcel Number(s):_ multiple (refer to Table 3-1 in EIR)

Legal Description: Portion of flood control zone 1/2A

Address of the project (if known): n/a - corridor project

Directions to the site (including gate codes) - describe first with name of road providing primary access to
the site, then nearest roads, landmarks, etc.: Levees can be accessed from Highway 1, 22nd Street, Los Berros Road,
Valley Road, Century Lane. Please contact applicant and/or agent for access directions

Describe current uses, existing structures, and other improvements and vegetation on the property:

Project site is an existing flood control channel along lower Arroyo Grande and Los Berros Creeks.

PROPOSED PROJECT
Describe the proposed project (inc. sq. ft. of all buildings): Increase and maintain flood capacity of Arroyo
Grande Creek and Los Berros Creek channels by managing vegetation, sedmiment, and raising levees. Refer to EIR and WMP.

LEGAL DECLARATION
I, the owner of record of this property, have completed this form accurately and declare that all statements
here are true. | do hereby grant official representatives of the county authorization to inspect the subject

property.

Property owner signature 3 R T'/u,m\ . \\\*"?“hi “Dif s ~ Date_ < / ‘1/ |
unky ]\ rerdona bt ot Pkl e Ll

FOR STAFF USE ONLY

Reason for Land Use Permit:
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CONSENT OF LANDOWNER

San Luis Obispo County Department of Planning and Building File No

| (we) the undersigned owner of record of the fee interest in the parcel of land located at (print address):
SLO Co. Flood Control easement along AG Creek , identified as Assessor Parcel Number
various , for which a construction permit, land use permit, land
division, general plan or ordinance amendment, or LAFCo application referral is being filed with the county
requesting an approval for: Coastal Development Permit (specify type of project, for example:
addition to a single family residence; or general plan amendment), do hereby certify that:

1. Such application may be filed and processed with my (our) full consent, and that | (we) have
authorized the agent named below to act as my (our) agent in all contacts with the county and to
sign for all necessary permits in connection with this matter.

2. 1 (we) hereby grant consent to the County of San Luis Obispo, its officers, agents, employees,
independent contractors, consultants, sub-consultants and their officers, agents, and employees to
enter the property identified above to conduct any and all surveys and inspections that are
considered appropriate by the inspecting person or entity to process this application. This consent
also extends to governmental entities other than the county, their officers, agencies, employees,
independent contractors, consultants, sub-consultants, and their officers agents or employees if the
other governmental entities are providing review, inspections and surveys to assist the county in
processing this application. This consent will expire upon completion of the project.

3. If prior notice is required for an entry to survey or inspect the property. Please contact:
Print Name: Nola Engelskirger
Daytime Telephone Number: (805) 781-2800

4. | (we) hereby give notice of the following concealed or unconcealed dangerous conditions on the
property flowing water, active agricultural operations, traffic

PERSON OR ENTITY GRANTING CONSENT:
Print Name: Dave Flynn, Deputy Director of Public Works

Print Address: County Government Center, Room 207; San Luis Obispo, CA 93408

Daytime Telephone Number: (805)781-5252
Signature of landowner: ___\ >-we T o Date: 2/<//1

AUTHORIZED AGENT:
Print Name: Keith Miller

Print Address: 1422 Monterey St. Suite C200; San Luis Obispo, CA 93401

Daytime Telephone Number: (805) 305-08;9 ) 92/

Signature of authorized agent: A A S Date;_02.049.11
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LAND USE PERMIT APPLICATION

San Luis Obispo County Department of Planning and Building File No

Type of project: 1 Commercial U Industrial O Residential [ Recreational Other

Describe any modifications/adjustments from ordinance needed and the reason for the request (if
applicable): none

Describe existing and future access to the proposed project site: Existing acces is from Highway 1, 22nd St
Valley Road, Century Lane. The project would not change the access.

Surrounding parcel ownership: Do you own adjacent property? Q Yes No
If yes, what is the acreage of all property you own that surrounds the project site?

Surrounding land use: What are the uses of the land surrounding your property (when applicable,

please specify all agricultural uses):
North: Agriculture; Industrial; Res Multi Family South: Agriculture

East: Agriculture West: Agriculture; Recreation, Open Space

For all projects, answer the following:
Square footage and percentage of the total site (approximately) that will be used for the following:

Buildings: o sq. feet % Landscaping: o sq. feet Y%
Paving: o sq. feet % Other (specify) levee improvements 3.53 acres
Total area of all paving and structures: no paving or structures proposed O sq. feet Q acres

Total area of grading or removal of ground cover:  0-5.96 peryear U sq. feet acres
Number of parking spaces proposed: o Height of tallest structure: o

Number of trees to be removed: varies annually Type : willow, riaparian

Setbacks: Front o Righto Lefto Back o
Proposed water source: [ On-site well [ Shared well Other Ag wells needed for dust control

O Community System - List the agency or company responsible for provision:
Do you have a valid will-serve letter? U Yes No (If yes, please submit copy)

Proposed sewage disposal: U Individual on-site system Other Temp. toilets during construction
O Community System - List the agency or company responsible for sewage disposal:
Do you have a valid will-serve letter? UYes UNo (If yes, please submit copy)

Fire Agency: List the agency responsible for fire protection: CAL FIRE

For commercial/industrial projects answer the following:
Total outdoor use area: U sq. feet U acres
Total floor area of all structures including upper stories: sq. feet

For residential projects, answer the following:
Number of residential units: Number of bedrooms per unit:
Total floor area of all structures including upper stories, but not garages and carports:
Total of area of the lot(s) minus building footprint and parking spaces:
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ENVIRONMENTAL DESCRIPTION FORM

San Luis Obispo County Department of Planning and Building File No

The California Environmental Quality Act (CEQA) requires all state and local agencies to consider and
mitigate environmental impacts for their own actions and when permitting private projects. The Act also
requires that an environmental impact report (EIR) be prepared for all actions that may significantly affect
the quality of the environment. The information you provide on this form will help the Department of
Planning and Building determine whether or not your project will significantly affect the quality of the
environment.

To ensure that your environmental review is completed as quickly as possible, please remember
to:

a. Answer ALL of the questions as accurately and completely as possible.

b. Include any additional information or explanations where you believe it would be helpful or where
required. Include additional pages if needed.

c. If you are requesting a land division or a re-zoning, be sure to include complete information about
future development that may result from the proposed land division or rezoning.

d. Include references to any reports or studies you are aware of that might be relevant to the questions
asked or the answers you provide.

Should a determination be made that the information is inaccurate or insufficient, you will be required to
submit additional information upon request.

Physical Site Characteristic Information

Your site plan will also need to show the information requested here:

1. Describe the topography of the site:

Level to gently rolling, 0-10% slopes: 31.09 acres
Moderate slopes of 10-30%: o acres
Steep slopes over 30%: o acres
2. Are there any springs, streams, lakes or marshes on or near the site? 4 Yes U No
If yes, please describe: Arroyo Grande Creek, lagoon, Los Berros Creek
3. Are there any flooding problems on the site or in the surrounding area? ¥ Yes U No
If yes, please describe: Project site is a flood control facility
4. Has a drainage plan been prepared? U Yes 4 No
If yes, please include with application.
5. Has there been any grading or earthwork on the project site? k Yes U No
If yes, please explain: Historical levee construction and maintainence activities
6. Has a grading plan been prepared? @ Yes UNo
If yes, please include with application.
7. Are there any sewer ponds/waste disposal sites on/adjacent to the project? @ Yes O No
8. Is a railroad or highway within 300 feet of your project site? 4 Yes O No
9. Can the proposed project be seen from surrounding public roads? 4 Yes U No
If yes, please list: Highway 1, 22nd St, Los Berros, Valley Road, Century Lane
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Water Supply Information

1. What type of water supply is proposed?

W Individual well QO Shared well O Community water system
2.  What is the proposed use of the water?
U Residential Q Agricultural - Explain Water needed temporarily for dust control

O Commercial/Office - Explain

U Industrial — Explain
What is the expected daily water demand associated with the project? variable, generally none
How many service connections will be required? o
Do operable water facilities exist on the site?

dYes O No If yes, please describe: Agricultural wells exist which may be used for dust control
6. Has there been a sustained yield test on proposed or existing wells?

UYes @ No If yes, please attach.

7. Does water meet the Health Agency’s quality requirements?

S

Bacteriological? d Yes 4 No
Chemical? 4 Yes 4 No
Physical U Yes 4 No
Water analysis report submitted? 1 Yes No

8. Please check if any of the following have been completed on the subject property and/or submitted to
County Environmental Health.
O Well Driller’s Letter O Water Quality Analysis Q OK or QO Problems
O Will Serve Letter U Pump Test Hours G.P.M.
O Surrounding Well Logs ™ Hydrologic Study ™ Other refer to EIR

Please attach any letters or documents to verify that water is available for the proposed project.

Sewage Disposal Information

If an on-site (individual) subsurface sewage disposal system will be used:

1. Has an engineered percolation test been accomplished?
4 Yes ™ No If yes, please attach a copy.
2. What is the distance from proposed leach field to any neighboring water wells? n/a feet
3. Will subsurface drainage result in the possibility of effluent reappearing in surface water or on
adjacent lands, due to steep slopes, impervious soil layers or other existing conditions?

4 Yes W No
4. Has a piezometer test been completed?
4 Yes W No

5. Will a Waste Discharge Permit from the Regional Water Quality Control Board be required?
“ Yes U No (a waste discharge permit is typically needed when you exceed 2,500 gallons per
day)

If a community sewage disposal system is to be used:

1. Is this project to be connected to an existing sewer line? d Yes No
Distance to nearest sewer line: Location of connection:
2. What is the amount of proposed flow? o G.P.D.
3. Does the existing collection treatment and disposal system have adequate additional capacity to
accept the proposed flow? 4 Yes 4 No
LAND USE PERMIT APPLICATION PACKAGE PAGE 8 OF 16
SAN Luis OBIsPO COUNTY PLANNING & BUILDING JuLy 1,2010

SLOPLANNING.ORG PLANNING@CO.SLO.CA.US



Solid Waste Information

What type of solid waste will be generated by the project?

U Domestic  Q Industrial 0 Agricultural Other, please explain? greenwaste; sediment
Name of Solid Waste Disposal Company: n/a

Where is the waste disposal storage in relation to buildings?  n/a

Does your project design include an area for collecting recyclable materials and/or composting
materials? 4 Yes 4 No

Community Service Information

RN~

Name of School District:  Lucia Mar

Location of nearest police station: 1681 Front St, Oceano

Location of nearest fire station: 1655 Front St, Oceano

Location of nearest public transit stop: Highway 1, Oceano

Are services (grocery/other shopping) within walking distance of the project? U Yes @ No
If yes, what is the distance? feet/miles

Historic and Archeological Information

1.

2.

Please describe the historic use of the property:
Flood control facility was constructed in 1950's. Agricultural production has exisited at the site for over 100 years

Are you aware of the presence of any historic, cultural or archaeological materials on the project site
or in the vicinity? a Yes 4 No

If yes, please describe: Phase | report notes resources in vicinity but not onsite. Refer to EIR

Has an archaeological surface survey been done for the project site? dYes UNo

If yes, please include two copies of the report with the application.

Commercial/Industrial Project Information

Only complete this section if you are proposing a commercial or industrial project or zoning

change.
1. Days of Operation: Hours of Operation:
2. How many people will this project employ?
3. Will employees work in shifts? U Yes 4 No

If yes, please identify the shift times and number of employees for each shift

4. Will this project produce any emissions (i.e., gasses, smoke, dust, odors, fumes, vapors)?
4 Yes U No If yes, please explain:
5. Will this project increase the noise level in the immediate vicinity? 4 Yes a No
If yes, please explain:
(If loud equipment is proposed, please submit manufacturers estimate on noise output.)
6. What type of industrial waste materials will result from the project? Explain in detail:
7. Will hazardous products be used or stored on-site? U Yes 4 No
If yes, please describe in detail:
8. Has a traffic study been prepared? U Yes U No If yes, please attach a copy.
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9. Please estimate the number of employees, customers and other project-related traffic trips to or from
the project: Between 7:00 - 9:00 a.m. Between 4:00 to 6:00 p.m.
10. Are you proposing any special measures (carpooling, public transit, telecommuting) to reduce
automobile trips by employees 4 Yes U No
If yes, please specify what you are proposing:
11. Are you aware of any potentially problematic roadway conditions that may exist or result from the
proposed project, such as poor sight distance at access points, connecting with the public road?
4 Yes 4 No If yes, please describe:

Agricultural Information

Only complete this section if your site is: 1) Within the Agricultural land use category, or 2)
currently in agricultural production.

1. Is the site currently in Agricultural Preserve (Williamson Act)? @ Yes 0ONo
2. If yes, is the site currently under land conservation contract? @ Yes U No
3. If your land is currently vacant or in agricultural production, are there any restrictions on the crop

productivity of the land? That is, are there any reasons (i.e., poor soil, steep slopes) the land cannot
support a profitable agricultural crop? Please explain in detail: leveed creek does not support ag,
however adjacent lands are highly productive. Refer to EIR

Special Project Information

1. Describe any amenities included in the project, such as park areas, open spaces, common
recreation facilities, etc.(these also need to be shown on your site plan): none

2. Will the development occur in phases? Yes 4 No
If yes describe: sediment and vegetation managment would occur first in year 1. levee raise would follow.
3. Do you have any plans for future additions, expansion or further activity related to or connected with
this proposal? @ Yes a No If yes, explain: An additional levee raise (3C) would
potentially be implemented after proposed project is implemented, depending on funding and subsequent env rvw.
4. Are there any proposed or existing deed restrictions? 4 Yes U No
If yes, please describe: the easments on properties adjacent to levees have restrictions

Energy Conservation Information

1. Describe any special energy conservation measures or building materials that will be incorporated
into your project *: none

*The county’s Building Energy Efficient Structures (BEES) program can reduce your construction
permit fees. Your building must exceed the California State Energy Standards (Title 24) in order to
qualify for this program. If you are interested in more information, please contact the Building
Services Division of the Department of Planning and Building at (805) 781-5600.

Environmental Information

1. List any mitigation measures that you propose to lessen the impacts associated with your project:
Numerous avoidance, minimization, and mitigation measures have been developed in the for the proposed project.

Please refer to the EIR and WMP for more information.
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2. Are you aware of any unique, rare or endangered species (vegetation or wildlife) associated with the
project site? 4 Yes 4 No
If yes, please list: steelhead, CAre-legged frog, marsh sandwort, gambel's watercress. refer to EIR
3. Are you aware of any previous environmental determinations for all or portions of this property?
a Yes 4 No
If yes, please describe and provide “ED” number(s): SCH EIR #2009061030

Other Related Permits

1. List all permits, licenses or government approvals that will be required for your project (federal, state
and local): CDP; 1600 (DFG); Section 401/404 USACOE and RWQCB; Caltrans encroachment permit

(If you are unsure if additional permits are required from other agencies, please ask a member of the
Planning Department staff currently assigned in either Current Planning or the Environmental

Division.)
LAND USE PERMIT APPLICATION PACKAGE PAGE 11 OF 16
SAN Lulis OBISPO COUNTY PLANNING & BUILDING JuLy 1,2010

SLOPLANNING.ORG PLANNING@CO.SLO.CA.US



INFORMATION DISCLOSURE FORM

San Luis Obispo County Department of Planning and Building File No

TIME LIMITS FOR PROCESSING AND PUBLIC NOTICE DISTRIBUTION REQUIREMENTS - California
state law (California Government Code Section 65941.5) requires that the county provide the following
information to applicants, when a permit application is filed:

Not later than 30 days after a land use or land division application is received, the county must notify the
project applicant or designated representative in writing either that the application is complete, or that
items are necessary to complete the application. If you are not notified in writing, the application is
considered complete. Any land use or land division application must be approved or denied within three
months of adoption of the Negative Declaration or determination that the project is exempt, or within six
months of the certification of an Environmental Impact Report. The County of San Luis Obispo processes
the land use application and the environmental review concurrently, so these decisions are made
simultaneously. (Government Code Sections 65943 and 65950, et seq.)

A project applicant may make a written request to the county to receive notice of any proposal to adopt or
amend the general plan and the land use, real property division, building and construction, road name and
addressing, and growth management ordinances which might reasonably be expected to affect that
applicant’s project. The county offers a subscription service for notification of either: (1) all applications
received by the county, or (2) Planning Commission agendas. The cost for each of these services is
established by the county fee ordinance. (Government Code Sections 65945, 65945.3 and 65945.5)

When a property was created through recordation of a final or parcel map, and it is within five years of
recordation, the county cannot withhold or condition the issuance of building permits for residential units
based on conformance with conditions that could have been imposed as conditions of the tentative map,
except where: (1) A failure to do so would place subdivision residents or residents in the immediate area
in a condition perilous to health, safety or both; or (2) The condition is required in order to comply with
state or federal law. (Government Code Section 65961)

Copies of Government Code Sections are available at the County of San Luis Obispo Law Library, County
Government Center, San Luis Obispo, California.

RIGHT TO FARM DISCLOSURE - The County of San Luis Obispo recognizes the statewide policy to
protect and encourage Agriculture. Sections 3482.5 and 3482.6 of the California Civil Code and Chapter
5.16. of the San Luis Obispo County Code protect certain, pre-existing agricultural production and
processing operations (“agricultural operation”) from nuisance claims. If your property is near a protected
agricultural operation, you may be subject to certain inconveniences and/or discomforts which are
protected by law. In order for the agricultural operation to be protected, the following requirements of
Civil Code Sections 3482.5 and 3482.6 must be satisfied:

(1) The agricultural operation must be conducted or maintained for commercial purposes; (2) The
agricultural operation must be conducted or maintained in a manner consistent with proper and accepted
customs and standards as established and followed by similar agricultural operations in the same locality;
(8) The agricultural operation predated the affected use(s) on your property; (4) The agricultural operation
has been in existence for more than three years; and (5) The agricultural operation was not a nuisance at
the time it began.
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If your property is near an agricultural operation in the unincorporated area of the County which satisfies
the above requirements, you may at times be subject to one or more inconveniences and/or discomfort
arising from that operation. Such inconveniences may include (depending upon the type of agricultural
operation protected), but are not necessarily limited to, the following: noise, odors, fumes, dust, legal
pesticide use, fertilizers, smoke, insects, farm personnel and truck traffic, visual impacts, night time
lighting, operation of machinery and the storage, warehousing and processing of agricultural products or
other inconveniences or discomforts associated with the protected agricultural operations. For additional
information pertaining to this disclosure and the Right to Farm Ordinance, or concerns with an agricultural
operation, please contact the San Luis Obispo County Agricultural Commissioner’s Office.

HAZARDOUS WASTE AND SUBSTANCE SITES AND LANDFILL DISCLOSURE - Please verify
whether your project is on the Known Hazardous Waste and Substances Sites List pursuant to AB 3750
and if you are within Y2 mile of certain landfills (see back of sheet).

PLEASE COMPLETE AND SIGN BELOW

| acknowledge that | have read and understand the information and policy and detailed above: (1) Time
Limits for processing and (2) Public Notice Distribution requirements and (3) the Right to Farm Disclosure.

AND

| acknowledge that | have reviewed the list of Identified Hazardous Waste and Substances Sites List and
the Landfill Disclosure on the back of this form and find the following: (1) The site is not shown on the list
of Identified Hazardous Waste and Substances Site; (2) The site is not shown on the list dated April 1998,
or any later list published by the State Office of Planning and Research and (3) | have read the disclosure
statement on landfill operations.

1\* | q:"{ ANAN 2/ b/l '

Signature Date
Dave Flynn, Deputy Director of Public Works

Print Name:
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SAN LUIS OBISPO COUNTY

IDENTIFIED HAZARDOUS WASTE SITES - April, 1998

IMPACT CITY: ARROYO GRANDE
Site: Union Qil Co - Santa Maria refinery
Location: Willow Rd. north of Guadalupe
City: Arroyo Grande  Zip: 93420
Source: DHS1

IMPACT CITY: CAMBRIA

Site: Hampton Hotel

Location: 2601 Main Street

City: Cambria  Zip: 93428

Source: WRCB Problem: Tank Leak

Site: Cambria General Store
Location: 850 Main Street

City: Cambria Zip: 93428

Source: WRCB Problem: Tank Leak

Site: Chevron

Location: 2194 Main Street

City: Cambria Zip: 93428

Source: WRCB Problem: Tank Leak

IMPACT CITY: CAYUCOS

Site: Chevron

Location: 12 N. Ocean Boulevard
City: Cayucos  Zip: 93430

Source: WRCB Problem: Tank Leak

Site: Bob’s Corner Store

Location: 198 N. Ocean Boulevard
City: Cayucos  Zip: 93430

Source: WRCB Problem: Tank Leak

IMPACT CITY: CHOLAME

Site: Hearst Corp.

Location: Highway 46

City: Cholame  Zip: 93431

Source: WRCB Problem: Tank Leak

IMPACT CITY: LOS 0SOS

Site: Los Osos Valley Garage
Location:1099 Los Osos Valley Road
City: Los Osos  Zip: 93402

Source: WRCB Problem: Tank Leak

Site: Los Osos Landfill

Location: Turri Road

City: Los Osos  Zip: 93402
Source: CIWMB
Problem:Groundwater Contamination

IMPACT CITY: LOS PADRES

Site: Ozena Station

Location: Highway 33 Zip: 93023
Source: WRCB Problem: Tank Leak

IMPACT CITY: OCEANO

Site: Bell Craig (from service station)
Location: 1899 Cienega

City: Oceano Zip: 93445

Source: WRCB Problem: Tank Leak

IMPACT CITY: PASO ROBLES
Site: Camp Roberts Site 936
Location: Highway 101

City: San Miguel Zip: 93451

Source: WRCB Problem: Tank Leak

Site: San Paso Truck & Auto
Location: Wellsona Road

City: Paso Robles Zip: 93446
Source: WRCB Problem: Tank Leak

IMPACT CITY: SAN LUIS OBISPO
Site: Unocal Tank Farm Facility
Location: 276 Tank Farm Road

City: San Luis Obispo  Zip: 93401
Source: WRCB Problem: Tank Leak

Site: Hearn Trucking

Location: 4902 Edna Road

City: San Luis Obispo Zip: 93401
Source: WRCB Problem: Tank Leak

Site: Camp San Luis Obispo
Location:Highway 1 west of Highway 101
City: San Luis Obispo  Zip: 93401
Source: WRCB Problem: Tank Leak

Site: SLO Golf & Country Club
Location: 255 Country Club

City: San Luis Obispo Zip: 93401
Source: WRCB Problem: Tank Leak

IMPACT CITY: SAN SIMEON

Site: Chevron

Location: 9540 Castillo Drive

City: San Simeon  Zip: 93452
Source: WRCB Problem: Tank Leak

IMPACT CITY: SANTA MARGARITA
Site: Kaiser Sand & Gravel

Location: EI Camino Real

City: Santa Margarita Zip: 93453
Source: WRCB Problem: Tank Leak

Site: Pacific Beverage

Location: 22255 El Camino Real
City: Santa Margarita  Zip: 93453
Source: WRCB Problem: Tank Leak

IMPACT CITY: TEMPLETON
Site: Templeton Mobile

Location: 701 Las Tablas

City: Templeton  Zip: 93465
Source: WRCB  Problem: Tank
Leak

LANDFILL OPERATIONS
DISCLOSURE
EL POMAR/ESTRELLA
PLANNING AREA

If your site is located within 1/2
mile of either the Paso Robles
Municipal or the Chicago Grade
Landfills (see maps on file with
the Department of Planning and
Building), this acts to notify you
of your proximity to a landfill
operation and all of the
associated inconveniences and
discomforts resulting from the
continuing and future operation
of such landfill, including
possible expansions. Persons
living near landfills may contact
the California Integrated Waste
Management Board (916) 341-
6413 to seek available remedies
concerning any improper or
unlawful activities at the landfill.
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